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STATE OF CALIFORNIA
AND THE
UNITED STATES DEPARTMENT OF THE NAVY

IN THE MATTER OF: Federal Facility Site
Remediation Agreement Under
California Health and
Safety Code §§ 25355.5,

25353 and 25347.6

The U.S. Department
of the Navy

Naval Supply Center,
Alameda Annex

Nl e e e e e’ e e’ S

Based on the information available to the Parties on the
effective date of this Federal Facility Site Remediation Agreement
(Agreement), and without trial or adjudication of any issues of
fact or law, the Parties agree as follows:

1. PURPOSE

1.1 To reach the purposes described below, the Parties agree
that their overall intent in executing this Agreement is to fully
cooperate in accelerating and streamlining the remediation process
at Naval Supply Center, Alameda Annex to the maximum extent
possible consistent with applicable state and federal laws. The
Parties intend to use consensus problem solving, to the maximum
extent practicable, to achieve the Parties' primary goal of
environmental restoration.

1.2 The general purposes of this Agreement are to:

(a) Ensure that the environmental impacts associated
with past and present activities at Naval Supply Center,
Alameda Annex are thoroughly investigated.

(b) Ensure that appropriate remedial action is taken as
necessary to protect the public health, welfare and the
environment;

(c) Establish a procedural framework and schedule for
developing, implementing and monitoring appropriate response

1
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actions at the Site in accordance with applicable state law
and other applicable promulgated requirements, and consistent,
to the maximum extent possible, with the priorities,
guidelines, criteria, and regulations contained in the
National 0il and Hazardous Substances Pollution Contingency
Plan (NCP).

(d) Facilitate cooperation, exchange of information and
participation of the Parties in such action; and,

(e) Ensure the adequate assessment of potential injury
to natural resources, and the prompt notification of and
cooperation with the Federal and State Natural Resources
Trustees necessary to guarantee the implementation of response
actions achieving appropriate cleanup levels.

(f) Recognize and reach compromise on perceived
conflicts between State and Department of Defense response
authorities under applicable state and federal law, and to
preserve any rights or entitlements each party may have under
applicable state and federal law.

1.3 Specifically, the purposes of this Agreement are to:

(a) Establish requirements for the performance of pre-
remedial work and Remedial Investigation (RI) to determine
fully the nature and extent of the threat to the public health
or welfare or the environment caused by the release and
threatened release of hazardous. substances, wastes (only to
the extent that the definition of waste in Water Code Section
13050 covers hazardous substances, pollutants, and
contaminants), pollutants, or contaminants at the Site and to
establish requirements for the performance of a Feasibility
Study (FS) for the Site to identify, evaluate, and select
alternatives for the appropriate remedial action(s) to
prevent, mitigate, or abate the release or threatened release
of hazardous substances, wastes (only to the extent that the
definition of waste in Water Code Section 13050 covers
hazardous substances, pollutants, and contaminants),
pollutants, or contaminants at the Site in accordance with
applicable state and federal law;

(b) Identify the nature, objective, and schedule of
response actions to be taken at the Site. Response actions at
the Site shall attain that degree of cleanup of hazardous
substances, wastes (only to the extent that the definition of
waste in Water Code Section 13050 covers hazardous substances,

2
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pollutants, and contaminants) , pollutants or contaminants
mandated by applicable state and federal law;

(c) Implement the selected remedial actions(s) in
accordance with applicable state and federal law;

(d) Assure compliance, through this Agreement, with
applicable state and federal hazardous waste and water quality
laws and regulations for matters covered herein;

(e) Coordinate response actions at the Site with the
mission, national security, and support activities at Naval
Supply Center, Alameda Annex;

() Expedite the cleanup process to the extent
consistent with protection of human health and the
environment;

(g) Provide for initiation, development, selection and
implementation by the Navy of response actions, including
operable units and the final remedial action(s), to be
undertaken at Naval Supply Center, Alameda Annex.

(h) Provide for State oversight of and participation in
the initiation, development, selection and implementation of
response actions, including operable units and the final
remedial action(s), to be undertaken at Naval Supply Center,
Alameda Annex, including the review of all applicable data as
it becomes available and the development of studies, reports,
and action plans; and, preserve the state's right to
enforcement pursuant to applicable state and federal law; and

(i) Provide for operation and maintenance of any
remedial action selected and implemented pursuant to this
Agreement.

(J) Identify operable unit (OU) alternatives which are
appropriate at the Site prior to the implementation of final
remedial action(s) for the Site. OU alternatives shall be
identified to the parties as early as possible prior to
proposal of OUs to the State. This process is designed to
promote cooperation among the Parties in identifying OU
alternatives prior to the final selection of OUs.
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2. PARTIES

2.1 The Parties to this Agreement are the Navy, and the State
of California. The terms of the Agreement shall apply to and be
binding upon the State of California and the Navy.

2.2 This Agreement shall be enforceable against all of the
Parties to this Agreement. This Section shall not be construed as
an agreement to indemnify any person. The Navy shall notify its
agents, members, employees, response action contractors for the
Site, and all subsequent owners, operators, and lessees of the Site
of the existence of this Agreement.

2.3 Each Party shall be responsible for ensuring that its
contractors comply with the terms and conditions of this Agreement.
Failure of a Party to provide proper direction to its contractors
and any resultant noncompliance with this Agreement by a contractor
shall not be considered a Force Majeure event or other good cause
for extensions under Section 9 (Extensions), unless the Parties so
agree, or unless established by the Dispute Resolution process
contained in Section 12. The Navy will notify the State of the
identity and assigned tasks of each of its contractors performing
work under this Agreement upon their selection.

2.4 The State of California is represented by the California
Department of Toxic Substances Control (DTSC) as lead agency and
the California Regional Water Quality Control Board (RWQCB) as
support agency. The responsibilities of the lead and support
agencies are set forth in this Agreement, the Memorandum of
Understanding between DTSC and the State Water Resources Control
Board and the Regional Water Quality Control Boards for the Cleanup
of Hazardous Waste Sites (Aug. 1, 1990), and the Regional
Memorandum of Understanding between DTSC, Region 2, and RWQCB, San
Francisco Bay Region, when and if it becomes effective. 1In the
event of conflict, between any of the above documents and this
Agreement, this Agreement shall govern. Copies of said
memorandum(s) shall be made an attachment(s) to this Agreement, and
are incorporated herein by this reference. The State may change
the State lead agency during the performance of this Agreement.
Such change of State lead agency is not subject to dispute
resolution, but may constitute good cause for a request for an
extension under Section 9 of this Agreement. The State shall
notify the Navy of such change of State lead agency within 14 days
after the decision is made. If the State lead agency changes, the
new lead agency will accept all work previously accepted by the
prior lead agency for the State.
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3. JURISDICTION

3.1 The Parties enter into this Agreement pursuant to the
following authorities:

Chapters 6.5 and 6.8 of Division 20, sections 102 and
25355.5(a) (1) (C), of the California Health and Safety Code,
Division 7 of the cCalifornia Water Code, CERCLA sections
120(a) (4), 120(f), 121, 42 U.S.C. sections 9620(a)(4),
9620(f), and 9621, the National Environmental Policy Act, 42
U.S.C. section 4321, and the Defense Environmental Restoration
Program (DERP), 10 U.S.C. section 2701 et seq.

4. DEFINITIONS

4.1 Except as noted below or otherwise explicitly stated, the
definitions provided in the California Health and Safety Code,
California Water Code, and Titles 22 and 23 of the California Code
of Regulations shall control the meaning of terms used in this
Agreement. In the event of conflict in definitions contained in
California law, DTSC and RWQCB shall notify the Navy of the
conflict immediately upon discovery of the conflict, and shall
resolve their conflict pursuant to the dispute resolution process
in the Memorandum of Understanding between DTSC and RWQCB. DTSC
and RWQCB shall notify the Navy of their decision within 10 days
after the conflict is resolved. Any conflict between state and
federal law is subject to the dispute resolution process as
provided in Section 12 of this Agreement.

(a) . "Agreement" shall refer to this document and shall
include all Appendices to this document to the extent they are
consistent with the original Agreement as executed or
modified, or amended in accordance with Section 37 (Appendices
and Attachments).

(b) . "ARARs" shall mean state and federal applicable or
relevant and appropriate requirements, standards, criteria, or
limitations selected in the manner set forth in section 121 of
CERCLA. ARARs shall apply in this same manner and to the same
extent as are applied to any non-governmental entity,
facility, unit, or site, as set forth in CERCIA section
120(a) (1), 42 U.s.C. section 9620(a) (1), subject to CERCIA
section 121(d) (4), 42 U.S.C. section 9621(d) (4) and E.O. 12580
section 2(d) & (qg).
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(c). "CERCLA" shall mean the Comprehensive Environmental
Response, Compensation and Liability Act, Public Law 96-510,
42 U.S.C. § 9601 et. seq., as amended by the Superfund
Amendments and Reauthorization Act of 1986, Public Law 99-499
(SARA), and any subsequent amendments.

(4) . "Days" shall mean calendar days, unless business
days are specified. Any submittal that under the terms of
this Agreement would be due on Saturday, Sunday, or state or
federal holiday shall be due on the following business day.
References herein to specific numbers of days shall be
understood to exclude the day of occurrence.

(e). "DERP" shall refer to the Defense Environmental
Restoration Program, as defined in 10 U.S.C. section 2701, et
seq.

(f) . "DTSC" shall mean the California Department of Toxic
Substances Control, its successors and its employees and
authorized representatives.

(9). "Federal Facility" shall include Naval Supply
Center, Alameda Annex and any real property subjects to the
jurisdiction of the Base Commanding Officer (BCO), as of the
effective date of this Agreement an as further described in
the record of deeds filed in the Cognizant County Recorders
Office(s). A general depiction of the "Federal Facility" is
set out at Attachment "A" (Maps). The "Federal Facility"
shall exclude any satellite site(s) under the jurisdiction of
the BCO that are not depicted in Attachment A.

(h). "Feasibility Study" or "FS" shall have the same
meaning as provided in the California Health and Safety Code
section 25314, CERCLA, and the NCP. 1In the context of this
agreement FS shall mean a study conducted pursuant to state
law and consistent with the NCP which fully develops, screens
and evaluates in detail remedial action alternatives to
prevent, mitigate, or abate the migration or the release of
hazardous substances, pollutants, or contaminants at and from
the Site. The Navy shall conduct and prepare the FS in a
manner to support the intent and objectives of Section 17
(Statutory Compliance and Corrective Action) of this
Agreement.

(i) . "Meeting," in regard to Project Managers, shall
mean an in-person discussion at a single location or a
conference telephone call of all Project Managers. A
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conference call will suffice for an in-person meeting at the
concurrence of all the Project Managers.

(j). "National Contingency Plan" or "NCP" shall refer to
the regulations contained in 40 CFR 300.1 et seq., and any
amendments thereto.

(k) . "Natural Resources Trustees" and "Federal or State
Natural Resource Trustees" shall have the same meaning as
provided in CERCLA and the NCP.

(1) . "Natural Resource Trustee(s) Notification and
Coordination" shall have the same meaning as provided in
CERCLA and the NCP.

(m) . "Navy" shall mean U.S. Navy, its employees,
members, agents, and authorized representatives. "Navy" shall
also include the Department of Defense (DOD), to the extent
necessary to effectuate the terms of this Agreement,
including, but not limited to, appropriations and
Congressional reporting requirements.

(n) . "Operable Unit" or "OU" shall have the meaning
provided in the NCP.

(o). "Operation and maintenance" shall mean activities
required to maintain the effectiveness of response actions.

(p) . "Promulgated" shall have the same meaning as
provided in section 300.400(g) (4) of the NCP.

(q) . "RCRA" or "RCRA/HSWA" shall mean the Resource
Conservation and Recovery Act of 1976, Public Law 94-580, 42
U.S.C. § 6901 et. seq., as amended by the Hazardous and Solid
Waste Amendments of 1984, Public Law 98-616, and any
subsequent amendments.

(r). "Remedial Action Plan" or "RAP" shall have the same
meaning as provided in California Health and Safety Code
section 25356.1.

(s). "Remedial Design" or "RD" shall have the same
meaning as provided in California Health and Safety Code
section 25322.1, CERCLA, and the NCP.

(t). "Remedial Investigation" or "RI" shall have the
same meaning as provided in California Health and Safety Code

7
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section 25322.2, CERCLA, and the NCP. 1In the context of this
agreement, it shall mean that investigation conducted pursuant
to state and federal law and consistent with the NCP. The RI
serves as a mechanism for collecting data for Site evaluation
and waste characterization and conducting treatability studies
as necessary to evaluate performance and cost of the treatment
technologies. The data gathered during the RI will also be
used to conduct a baseline risk assessment, perform a
feasibility study, and support the design of a selected
remedy. The Navy shall conduct and prepare the RI in a manner
to support the intent and objectives of Section 17 (Statutory
Compliance and Corrective/Remedial Action).

(u). "Remedy" or "Remedial Action" or "RA" shall have
the same meaning as provided in section 25322 of the
California Health and Safety Code, CERCLA, and the NCP, except
with respect to the expendlture of federal funds for the
relocation of residents, businesses, and community facilities.
With respect to such relocatlons, the authority to make
determinations as to the expenditure of federal funds for this
purpose, 1is retained by the Navy (as delegated by the
President of the United States), consistent with CERCLA,
section 104 (i) (11) (B) and E.O. 12580. The State retains its
authority with respect to the expenditure of state funds for
such purposes.

(v) . "Remove" or "Removal" shall have the same meaning
as provided in section 25323 of the California Health and
Safety Code, CERCLA, and the NCP.

(w) . "RWQCB" shall mean the Regional Water Quality
Control Board, San Francisco Bay Region, its successors and
its employees, members and authorized representatives.

(x). "Site," for purposes other than obtaining permits,
shall include the Federal Facility as defined above, and any
area necessary for the performance of response actions. For
the purposes of obtaining permits, the term "on-site" shall
have the same meaning as provided in the NCP, and "off-site"
shall mean all locations that are not "on-site".

(y). "State" shall mean the State of California and its
employees and authorized representatives, and shall refer to
both DTSC and the RWQCB unless otherwise specified.
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5. DETERMINATIONS

5.1 Naval Supply Center, Alameda Annex is a facility under
the jurisdiction, custody, or control of the U.S. Department of
Defense within the meaning of Executive Order 12580, 52 Federal
Register 2923, 29 January 1987. The Department of the Navy is
authorized to act on behalf of the Secretary of Defense for all
functions delegated by the President through Executive Order 12580
which are relevant to this Agreement.

5.2 Naval Supply Center, Alameda Annex is a federal facility
under the jurisdiction of the Secretary of Defense within the
meaning of CERCLA section 120 and SARA section 211, and subject to
the Defense Environmental Restoration Program (DERP), 10 U.S.C.
section 2701, et seq.

5.3 For the purposes of this Agreement, the Department of the
Navy is the authorized delegate of the President under E.O. 12580
for receipt of notification by the State of its ARARs in the manner
set forth in CERCLA section 121(d) (2) (A) (ii), 42 U.S.C. section
9621(d) (2(A) (ii) and the NCP.

5.4 The authority of the Navy to exercise the delegated

—x¥emoval authority of the President pursuant to CERCLA section 104,

42 U.S.C. section 9604, is not altered by this Agreement, except to
the extent that CERCLA section 120(a) (4) requires application of
state laws.

5.5 The actions to be taken pursuant to this Agreement are
reasonable and necessary to protect the public health, welfare, or
the environment.

5.6 There have been releases of hazardous substances,
pollutants or contaminants at or from the Federal Facility into the
environment within the meaning of section 25320 of the California
Health and Safety Code and the NCP, and discharges of waste within
the meaning of Division 7 of the California Water Code.

5.7 With respect to these releases, the Navy is an owner
and/or operator within the meaning of California Health and Safety
Code section 25323.5(a), and is a person within the meaning of
Division 7 of California Water Code, and California Health and
Safety Code section 25118.

5.8 Included as an Attachment to this Agreement is a map
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showing source(s) and areas of suspected and known contamination
based on information available at the time of the signing of this
Agreement.

5.9 1In accordance with Section 300.600(b) (3) of the National
Contingency Plan, and Section 107(f) of CERCLA (42 U.s.C., §
9707(f)), the Secretary of Defense is the trustee for natural
resources located on, over, or under the Federal Facility, to the
extent such natural resources are not specifically entrusted to the
Secretary of Commerce or the Secretary of the Interior.

6. WORK TO BE PERFORMED
6.1 The Parties agree to perform the tasks, obligations and
responsibilities described in this Section in accordance with
applicable state and federal law and consistent, to the maximum
extent possible, with the priorities, guidelines, criteria, and
reqgulations in the NCP, and in accordance with all terms and
conditions of this Agreement including documents prepared and
incorporated in accordance with Section 7 (Review and Approval).
6.2 The Navy agrees to undertake, seek adequate funding for,
fully implement and report on the following tasks, with
participation of the Parties as set forth in this Agreement:
(a) Remedial Investigations of the Site;
(b) Feasibility Studies for the Site;
(c) All response actions for the Site;

(d) Operation and maintenance of response actions at the
Site.

(e) Federal and State Natural Resource Trustee
Notification and Coordination;

6.3 The Parties agree to:

(a) Make their best efforts to expedite the initiation
of response actions for the Site;

(b) Carry out all activities under this Agreement so as
to protect the public health, welfare and the environment.

10
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6.4 Upon request, the State agrees to provide any Party with
assistance in obtaining and interpreting guidance relevant to the
implementation of this Agreement.

6.5 In the event that any work required to be performed, or
any document required to be prepared, pursuant to this Agreement,
is to be performed or prepared by a contractor of the Navy (other
than an agency of the federal government), such work shall be
performed or document prepared, by or under the supervision of a
registered geologist licensed in the State of California, a
licensed professional engineer, or other licensed professional,
appropriate to the type of work or document required.

6.6 The Parties recognize that any discovered release of
hazardous substances determined to have originated either on or off
the site and to have been caused by a party other than the Navy,
including groundwater plumes commingled with plumes originating on
the site, may be addressed by a separate agreement between the
responsible parties and appropriate regulatory agencies. Nothing
in this section 6.6 shall reduce or otherwise affect the Navy's
obligations under this Agreement, except as specifically provided
in other agreements between such responsible parties and regulatory
agencies.

7. REVIEW AND APPROVAL

7.1 Applicability: The provisions of this Section establish
the procedures that shall be used by the Parties to provide each
other with appropriate technical support, notice, review, comment,
approval and response to comments regarding PA/SI, RI/FS, and RD/RA
documents, specified herein as either primary or secondary
documents. In accordance with CERCLA sections 120 and 121, DERP,
and the NCP, the Navy will be responsible for preparing and
distributing primary and secondary documents. As of the effective
date of this Agreement, all draft, draft final and final
deliverable documents identified herein shall be prepared,
distributed and subject to dispute in accordance with subsections
7.2 through 7.12 below. The designation of a document as "draft",
"draft final" or "final" is solely for purposes of review and
approval by the State in accordance with this Section. Such
designation does not affect the obligation of the Parties to issue
documents, which may be referred to herein as "final", to the
public for review and comment as appropriate and as required by
law.

7.2 General Process for PA/SI, RI/FS, and RD/RA documents:

11
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(a) Primary documents include those reports that are
major, discrete, portions of PA/SI, RI/FS, and/or RD/RA
activities. Primary documents are initially issued by the Navy
in draft subject to review and approval by the State. Within
sixty (60) days following receipt of comments on a particular
draft primary document, the Navy will respond to the comments
received and issue a draft final primary document subject to
dispute resolution. The draft final primary document will
become the final primary document either thirty (30) days
after the receipt by the state of a draft final document if
dispute resolution is not invoked or as modified by decision
of the dispute resolution process.

(b) Secondary documents include those reports that are
discrete portions of the primary documents and are typically
input or feeder documents. Secondary documents are prepared
by the Navy in draft subject to review and approval by the
State. Although the Navy will respond to comments received,
the draft secondary documents may be finalized in the context
of the corresponding primary documents. A secondary document
may be disputed at the time the corresponding draft final
primary document is issued.

7.3 Primary Documents:

(a) The Navy shall complete and transmit drafts of the
following primary documents for each operable unit and for the
final remedy to the State, for review, comment and approval in
accordance with the provisions of this Section; provided,
however, that the Navy need not complete a draft primary
document for an operable unit if (x) the same primary document
completed or to be completed with respect to another operable
unit covers all topics relevant to the operable unit at issue,
and (y) the Parties agree in writing that such draft primary
document need not be completed. The Parties may agree to
merge or combine multiple documents if deemed appropriate and,
if so, may adjust deadlines accordingly.

Pn /ST

(1) RI Reports
(2) FS Reports

(3) Proposed Plans

12
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(4) Remedial Action Plans (RAPs)/Records of
Decision (RODs)

(5) Remedial Designs (RDs)

(6) Remedial Action Work Plans, which may include
operation and maintenance plans

(7) Health and Safety Plans

(b) Only the final draft of primary documents shall be
subject to dispute resolution. The Navy shall complete and
transmit draft primary documents in accordance with the
timetable and deadlines established in Section 8 (Deadlines)
of this Agreement.

(c) Planning documents for primary documents shall
include target dates for subtasks, including those described
in subsections 7.4(b) and 18.3. The purpose of target dates
is to assist the Navy in meeting deadlines, but target dates
do not become enforceable by their inclusion in the primary
documents and are not subject to Section 8 (Deadlines),
Section 9 (Extensions) or Section 13 (Enforceability).

(d) If a draft primary document is prepared by a
contractor of the Navy (other than an agency of the federal
government), such contractor shall be a registered geologist
licensed in the State of california, a licensed professional
engineer, or other licensed professional, appropriate to the
type of work or document required.

(e) The draft Health and Safety Plan must be signed by
a Certified Industrial Hygienist who has adequate knowledge
of the control of occupational health hazards that arise as a
result of or during work.

7.4 Secondary Documents:

(a) The Navy shall complete and transmit drafts of the
following secondary documents for each operable unit and for
the final remedy to the State for review, comments, and
approval; provided, however, that the Navy need not complete
a draft secondary document for an operable unit if (x) the
same secondary document or a primary document completed or to
be completed with respect to another operable unit covers all
topics relevant to the operable unit at issue, and (y) the
Parties agree in writing that such draft secondary document

13
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1 need not be completed. The parties agree the secondary
2 documents and their corresponding primary documents shall be
3 as follows:

4

5 Secondary Document Corresponding Primary
6 Document

7

8 (1) Sampling and Data Results RI

9 , T A =% i
10 N2) Removal Action Reports Mo/ @l o RI
11 (if generated)
12
13 (3) Baseline Risk Assessment RI
14
15 (4) Public Notices and Fact Sheets FS/RD
16
17 (5) Treatability Study FS
18 (1f generated)
19
20 (6) Initial Screening of Alternatives FS
21
"2 (7) Detailed Analysis of Alternatives FS

3
24 (8) Remedial Action Schedules RAP
25
26 (9) Engineering Plans RD
27
28 (10) Post-Remedial Sampling Design Plan RA
29
30 (11) Post-Remedial Sampling Completion RA
31 Report (if generated)
32
33 (12) Action Memorandum RI
34 (1f generated)
35

36

37
38 (b) Although the State may comment on the drafts for the
39 secondary documents listed above, such documents shall not be
40 subject to dispute resolution except as provided by
41 Subsection 7.2 hereof. Target dates for the completion and
42 transmission of draft secondary documents shall be established
43 by the Project Managers. The Project Managers also may agree
44 upon additional secondary documents that are within the scope
45 of the corresponding primary documents.

46

47
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7.5 California Environmental Quality Act (CEQA)

The Navy agrees to cooperate with and assist the State in complying
with the State's obligations under the California Environmental
Quality Act (CEQA) [Calif. Public Res. C. Sec. 21000, et seq.], as
applicable to the subject matter of this agreement. To this end,
the Parties shall consult and jointly prepare a CEQA coordination
plan as soon after the effective date of this agreement as is
reasonably possible. The State shall memorialize the plan and the
Navy shall furnish its concurrence in writing. The purpose of the
coordination plan will be to identify the issues, documents,
notices, hearings and time frames necessary for compliance with
CEQA and to develop a joint approach for integration of CEQA
procedures into the site remediation process. By agreeing to
assist the State in this manner, the Navy does not concede that
CEQA governs Navy activities on Naval Supply Center, Alameda Annex.
If compliance with CEQA requirements prevents the State from
fulfilling its obligations under this Agreement, the Parties shall
be excused from further compliance with the Agreement to the extent
that further participation by the State would put it in violation
of CEQA requirements, any disagreement arising under this
subsection shall be subject to dispute resolution.

7.6 Meetings of the Project Managers. (See also Subsection
18.3) The Project Managers shall meet in person approximately every
sixty (60) days, except as otherwise agreed by the Parties, to
review and discuss the progress of work being performed at the
Site, including progress on the primary and secondary documents.

Iy

However, progress meetings may be held more frequently as needed/,"

upon agreement by all Project Managers. Prior to preparing-any
draft document specified in subsections 7.3 and 7.4 above, the
Project Managers shall meet in an effort to reach a common
understanding with respect to the contents of the draft document.

7.7 Identification and Determination of Potential ARARS:

(a) The State lead agency will contact in writing those
State and local governmental agencies that are potential
sources of ARARs in a timely manner as set forth in NCP
section 300.515(d).

(b) Prior to the issuance of a draft primary or
secondary document for which ARAR determinations are
appropriate, the Project Managers shall meet to identify and
propose all potential pertinent ARARs, including any
permitting requirements that may be a source of ARARs. At
that time and within the time period described in NCP section

15



Federal Facility Site
Remediation Agreement for
Naval Supply Center, Alameda Annex

WO d WN

300.515(h) (2), the State shall submit the ARARs obtained
pursuant to paragraph 7.7(a) to the Navy, along with a list of
agencies that failed to respond to the State's solicitation of
ARARs and copies of the solicitations and any related
correspondence.

(c) The Navy will contact the agencies that failed to
respond and again solicit their inputs.

(d) The Navy will prepare draft ARAR determinations in
accordance with CERCLA section 121(d) (2), 42 U.Ss.cC.
section 9621(d(2), and the NCP.

(e) In identifying potential ARARs, the Parties
recognize that actual ARARs can be identified only on a site-
specific basis and that ARARs depend on the specific hazardous
substances, pollutants and contaminants at a site, the
particular actions associated with a proposed remedy and the
characteristics of a site. The Parties recognize that ARAR
identification is necessarily an iterative process and that
potential ARARs must be identified and discussed among the
Parties as early as possible, and must be reexamined
throughout the RI/FS process until the final remedial action
is selected and approved.

7.8 Review and Comment on Draft Documents:

(a) The Navy shall complete and transmit each draft
primary document to the State on or before the corresponding
deadline established for the issuance of the document. The
Navy shall complete and transmit the draft secondary documents
in accordance with the target dates established for the
issuance of such documents.

(b) Unless the Parties mutually agree to another time
period, all draft documents shall be subject to a sixty (60)
day period for review, comment and approval by the State. At
or before the close of the comment period, the State shall
transmit its written comments to the Navy. Review of any
document by the State may extend to all aspects of it
(including completeness) and shall include, but not be limited
to, technical evaluation of any aspect of the document, and
conformance to applicable state law, consistency, to the
maximum extent possible, with the NCP and any pertinent
promulgated guidance or policy issued by the State and the
U.S5. EPA. To expedite the review process, the Navy shall make
an oral presentation of each primary document to the Parties
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at the next scheduled meeting of the Project Managers
following transmittal of the draft document and shall do so
with respect to secondary documents if all other Project
Managers so request. Comments by the State shall be provided
with adequate specificity so that the Navy may respond to the
comment and, if appropriate, make changes to the draft
document. Comments shall refer to any pertinent sources of
authority or references upon which the comments are based and,

upon request of the Navy or the State, as appropriate, the
other party shall provide a copy of the cited authority or
reference. 1In cases involving complex and unusually lengthy
reports, the State may extend the sixty (60) day comment
period for an additional thirty (30) days by written notice to
the Navy prior to the end of the sixty (60) day period. On or
before the close of the comment period, the State shall
transmit its written comments to the Navy. In approprlate
circumstances, this time period may be further extended in
accordance with Section 9 (Extensions).

(c) Representatives of the Navy shall make themselves
readily available to the State during the comment period for
purposes of informally responding to questions and comments on
draft documents. Oral comments made during such discussions
need not be the subject of a written response by the Navy on
the close of the comment period.

(d) In commenting on a draft document which contains a
proposed ARAR determination, the State shall include a
reasoned statement of whether it objects to any portion of the
proposed ARAR determination. To the extent that the State
does object, it shall explain the basis for its objection in
detail and shall 1dent1fy any ARARs which it believes were not
properly addressed in the proposed ARAR determination.

(e) Following the close of the comment period for a
draft document, the Navy shall give full consideration to all
written comments. If either party requests, within fifteen
(15) days following the close of the comment period on a draft
secondary document or draft primary document the Parties shall
hold a meeting to discuss all comments received. On a draft
secondary document the Navy shall, within sixty (60) days of
the close of the comment period, transmit to the State its
written response to the comments received. On a draft primary
document the Navy shall, within sixty (60) days of the close
of the comment period, transmit to the State a draft final
primary document, which shall include the Navy's response to
all written comments received within the comment period.
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While the resulting draft final document shall be the
responsibility of the Navy, it shall be the product of
consensus to the maximum extent possible.

(f) The Navy may extend the sixty (60) day periods for
responding to comments on a draft document and for issuing
the draft final primary document for an additional thirty (30)
days each by providing written notice to the State. In
appropriate circumstances, this time period may be further
extended in accordance with Section 9 (Extensions).

7.9 Availability of Dispute Resolution for Draft Final
Primary Documents:

(a) Dispute resolution shall be available to the Parties
for draft final primary documents as set forth in Section 12
(Dispute Resolution).

(b) When dispute resolution is invoked on a draft final
primary document, work may be stopped in accordance with the
procedures set forth in Subsection 12.10 regarding dispute
resolution.

7.10 Finalization of Documents: The draft final primary
document shall serve as the final primary document if no party
invokes dispute resolution regarding the document or, if invoked,
at completion of the dispute resolution process should the Navy's
position be sustained. If the Navy's determination is not
sustained in the dispute resolution process, the Navy shall
prepare, within no more than sixty (60) days after the close of the
dispute resolution process, a revision of the final draft document
which conforms to the results of dispute resolution. In
appropriate circumstances, the time period for this revision period
may be extended in accordance with Section 9 (Extensions).

7.11 Subsequent Modification of Final Documents: Following
finalization of any primary document pursuant to Subsection 7.10
above, any Party may seek to modify the document including seeking
additional field work, pilot studies, computer modeling or other
supporting technical work, only as provided in subparagraphs (a)
and (b) below. (These restrictions do not apply to the Community
Relations Plan/ Public Participation Plan.)

(a) Any Party may seek to modify a document after
finalization by submitting a concise written request to the
Project Managers of the other Parties. The request shall
specify the nature of the requested modification and how the
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request is appropriate under subsections 7.11(b) (1) and (2)
below.

(b) In the event that a consensus is not reached by the
Project Managers on the need for a modification, any Party may
invoke dispute resolution to determine if such modification
shall be conducted. Modification of a document shall be
required only upon a showing that:

(1) The requested modification is based on
information that is (a) new (i.e., information that
becomes available or known after the document was
finalized and (b) significant; and

(2) The requested modification could be of
significant assistance in evaluating impacts on the
public health or the environment, in providing an equally
protective but less expensive technology, in evaluating
the selection of remedial alternatives, or in protecting
human health and the environment.

(c) Nothing in this Section shall alter the State's
ability to request the performance of additional work which
was not contemplated by this Agreement. The Navy's obligation
to perform such work under this Agreement must be established
by either a modification of a document or by amendments to
this Agreement.

7.12 Finalization of Remedial Action Plans

For each OU and for the final remedy for the federal facility,
the Navy shall be responsible for selection of the remedial action
alternative and shall prepare a Remedial Action Plan (RAP) in
accordance with California Health and Safety Code section 25356.1
for State approval. The State shall be responsible for circulating
the RAP for public comment, furnishing appropriate notice, and
conducting meetings or hearings. The Parties shall jointly
consider public comments, incorporate appropriate changes, and
issue the final RAP. Disputes concerning the RAP process will be
subject to Section 12 (Dispute Resolution) of this Agreement.

7.13 If the State does not approve a document pursuant to this
Section, and the Parties are not able to resolve their differences
through the exhaustion of the dispute resolution process in Section
12, the Navy reserves any legal right it may have to proceed with
the work described in this Agreement. The State reserves any legal
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right the State may have to prevent the Navy from proceeding with
the work described in this Agreement.

8. DEADLINES

8.1. All deadlines agreed upon before the effective date of
this Agreement shall be made an Appendix to this Agreement. To the
extent that deadlines have already been mutually agreed upon by the
Parties prior to the execution of this Agreement, they will satisfy
the requirements of this Section and remain in effect, accordance
with Subsection 8.2, and shall be incorporated into the appropriate
work plans.

8.2 Within twenty-one (21) days of the approval of the
Remedial Action Plan in accordance with section 25356.1 of the
California Health and Safety Code and consistent with the NCP to
the maximum extent possible, the Navy shall propose deadlines for
completion of the following draft primary documents:

(a) Remedial Designs

(b) Remedial Action Work Plans (to include operation and
maintenance plans, and schedules for RA)

8.3 Within fifteen (15) days of receipt of the proposed
deadlines, the State shall review and provide comments to the Navy.
Within fifteen (15) days following receipt of the comments the Navy
shall, as appropriate, make revisions and reissue the proposal.
The parties shall meet as necessary to discuss and finalize the
proposed deadlines. All agreed-upon deadlines shall be
incorporated into the appropriate work plans. If the parties fail
to agree within thirty (30) days on the proposed deadlines, the
matter shall immediately be submitted for dispute resolution
pursuant to Section 12 (Dispute Resolution). The final deadlines
established pursuant to this subsection shall be enforceable by the
State to the extent provided by the state and federal law, and
shall become an Appendix to this Agreement.

8.4 For any operable units not identified for RI/FS as of the
effective date of this Agreement, the Navy shall propose deadlines
for all documents listed in subsection 7.3(a) (1) through (11) (with
the exception of the Community Relations Plan/Public Participation
Plan and any document that comes within the proviso to such
subsection) within twenty-one (21) days of agreement on the
proposed operable unit by all Parties. These deadlines shall be
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proposed and finalized using the procedures set forth in
subsection 8.3.

8.5 The deadlines set forth in this Section, or to be
established as set forth in this Section, may be extended pursuant
to Section 9 (Extensions). The Parties recognize that one possible
basis for extension of the deadlines for completlon of the Remedial
Investigation and Feasibility Study Reports is the identification
of significant new Site conditions during the performance of the
remedial investigation.

9. EXTENSIONS

9.1 Timetables, deadlines and schedules shall be extended
upon receipt of a timely request (if practicable, at least seven
(7) days prior to the due date) for extension and when good cause
exists for the requested extension. Any request for extension by
a Party shall be submitted to the other Parties in writing and
shall specify:

(a) The timetable, deadline or schedule that is sought
to be extended;

(b) The length of the extension sought;

(c) The good cause(s) for the extension; and

(4) The extent to which any related timetable and
deadline or schedule would be affected if the extension were

granted.

9.2 Good cause exists for an extension when sought in regard
to:

(a) An event of Force Majeure;

(b) A delay caused by another Party's failure to meet
any requirement of this Agreement;

(c) A delay caused by the good faith invocation of
dispute resolution or the initiation of judicial action;
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(d) A delay caused, or which is likely to be caused, by
an extension in regard to another timetable and deadllne or
schedule;

(e) A delay caused by the need to respond to unusually
extensive public comments during a public comment period
required under state law or the NCP (including the parties’
agreement to perform additional work).

(f) Any work stoppage within the scope of Section 11
(Emergencies and Removals); or

(9) Any other event or series of events mutually agreed
to by the Parties as constituting good cause.

(h) A delay caused by increased security measures
resulting from upgrades in threat condition for combatting
terrorism on the Federal Facility;

(i) A delay caused or which is likely to be caused by
consultation requirements with regulatory agencies and Natural
Resources Trustees.

9.3 Absent agreement of the Parties with respect to the
existence of good cause, a Party may seek and obtain a
determination through the dispute resolution process that good
cause exists.

9.4 Within seven (7) days of receipt of a request for an
extension of a timetable, deadline or schedule, each rece1v1ng
Party shall advise the requesting Party in writing of the rece1v1ng
Party's position on the request. Any failure by a receiving Party
to respond within the 7-day period shall be deemed to constitute
concurrence with the request for extension. If a receiving Party
does not concur in the requested extension, it shall include in its
statement of nonconcurrence an explanation of the basis for its
position.

9.5 If there is consensus among all Parties that the
requested extension is warranted, the Navy shall extend the
affected timetable and deadline or schedule accordingly. If there
is no consensus among the Parties as to whether all or part of the
requested extension is warranted, the timetable and deadline or
schedule shall not be extended except in accordance with a
determination resulting from the dispute resolution process.
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9.6 Within seven (7) days of receipt of a statement of
nonconcurrence with the requested extension, the requesting Party
may invoke dispute resolution.

10. FORCE MAJEURE
10.1 A Force Majeure shall mean any event arising from causes
beyond the control of a Party that causes a delay in or prevents
the performance of any obligation under this Agreement, including,
but not limited to,
(a) acts of God;
(b) fire;

(c) war, or national conflict or emergency declared by
the President or Congress and affecting the Navy;

(d) insurrection;
(e) civil disturbance;
(f) explosion;

(9) unanticipated breakage or accident to machinery,
equipment or 1lines of pipe despite reasonably diligent
maintenance;

(h) adverse weather conditions that could not be
reasonably anticipated;

(1) unusual delay in transportation;

(J) restraint by court order or order of public
authority;

(k) inability to obtain, at reasonable cost and after
exercise of reasonable diligence, any necessary
authorizations, approvals, permits, or licenses due to action
or inaction of any governmental agency or authority other than
the Navy;

(1) delays caused by compliance with applicable statutes
or regulations Ggoverning contracting, procurement or
acquisition procedures, despite the exercise of reasonable
diligence; and
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(m) insufficient availability of appropriated funds which
have been diligently sought, or personnel reduction resulting
therefrom.

In order for Force Majeure based on insufficient funding to
apply to the Navy, the Navy under Subsection 10.1 (m) of this
Agreement, shall have made timely request for such funds as part of
the budgetary process as set forth in Section 15 (Funding). A Force
Majeure shall also include any strike or other labor dispute,
whether or not within the control of the Parties affected thereby.
Force Majeure shall not include increased costs or expenses of
Response Actions, whether or not anticipated at the time such
Response Actions were initiated, except to the extent that funding
has been diligently sought for increased costs whose cause could
not reasonably have been anticipated at the time the original cost
estimate was prepared. Upon request by the State the Navy shall
provide a complete explanation of all efforts undertaken to avoid
force majeure.

11. EMERGENCIES AND REMOVALS
11.1 Discovery and Notification.

If any Party discovers or becomes aware of an emergency or
other situation that may present an endangerment to public health,
welfare or the environment at or near the Site, which is related to
or may affect the work performed under this Agreement, that Party
shall immediately orally notify all other Parties and will follow-
up with written notification within seven (7) days. If the
emergency arises from activities conducted pursuant to this
Agreement, the Navy shall then take immediate action to notify the
appropriate State and local agencies and affected members of the
public.

11.2 Work Stoppage

In the event any Party determines that activities conducted
pursuant to this Agreement will cause or otherwise be threatened by
a situation described in Subsection 11.1, the Party may propose
the termination of such activities. If the Parties mutually agree,
the activities shall be stopped for such period of time as required
to abate the danger. In the absence of mutual agreement, the
activities shall be stopped in accordance with the proposal, and
the matter shall be immediately referred to the DTSC's Regional
Administrator for Region 2 for a work stoppage determination. Such
determination may be subject to the expedited dispute resolution
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process as provided in Section 12.14 (Expedited Dispute Resolution)
of this Agreement.

11.3 Removal Actions

(a) The provisions of this Section shall apply to all
removal actions as defined in CERCLA section 101(23), 42
U.S.C. § 9601(23) and Health and Safety Code section 25323,
including all modifications to, or extensions of, the ongoing
removal actions, and all new removal actions proposed or
commenced following the effective date of this Agreement.

(b) Any removal actions conducted at the Site shall be
subject to applicable state law and conducted in a_ manner
consistent with“this Agreement,“Executive Order 12580 JCERCLA
and to the maximum extent possible,”the NCP.

(c) Except to the extent that CERCLA requires the
application of state laws, nothing in this Agreement shall
alter the Navy's authority with respect to removal actions
conducted pursuant to CERCLA, section 104 and DERP.

(d) Nothing in this Agreement shall alter any authority
the State may have with respect to removal actions conducted
at the Site.

(¢) All reviews conducted by the State pursuant to 10
U.S.C. § 2705(b) (2) will be expedited so as not to unduly
jeopardize fiscal resources of the Navy for funding the
removal actions.

(f) If a Party determines that there may be an
endangerment to the public health or welfare or the
environment because of an actual or threatened release of a
hazardous substance, pollutant or contaminant at or from the
Site, the Party may request that the Navy take such response
actions as may be necessary to abate such danger or threat and
to protect the publlc health or welfare or the environment.
Any dispute arising out of this Subsection 11.3(f) may be
subject to the expedited dispute resolution as provided in
Subsection 12.14 of this Agreement.

11.4 Notice and Opportunity to Comment.
(a) The Navy shall provide the State with timely notice
and opportunity to review and comment upon any proposed

removal action for the Site, in accordance with 10 U.S.C. §
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2705(a) and (b). The Navy agrees to provide the information
described below pursuant to such obligation.

(b) For emergency response actions, the Navy shall
provide the State with notice in accordance with Subsection
11.1. Such oral notification shall, except in the case of
extreme emergencies, include adequate information concerning
the Site background, threat to the public health and welfare
or the environment (including the need for response), proposed
actions and costs (including a comparison of possible
alternatives, means of transportation of any hazardous
substances off-site, and proposed manner of disposal),
expected change in the situation should no action be taken or
should action be delayed (including associated environmental
impacts), any important policy issues, and the Navy's
recommendations. Within sixty (60) days of completion of the
emergency action, the Navy will furnish the State with an
Action Memorandum addressing the information provided in the
oral notification, and any other information required pursuant
to applicable state law for such actions.

(c) For other removal actions, the Navy will provide the
, State with a written Removal Work Plan which sets forth
s 4=sall information required by applicable state and federal

;{Lékmﬂf; law and required to be provided in accordance with
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Subsection 11.4(b). Removal Work Plan shall be prepared
Dot and reviewed in accordance with this section and shall
not be subject to the general requirements for primary
and secondary documents contained in Section 7 (Review
10'=and Approval). The Removal Work Plan shall be submitted
to the State for review and comment at least forty-five
(45) days before the response action is to begin. The
.iState shall have two weeks from the date of receipt to
““'feview the Removal Work Plan and transmit comments or
notice of concurrence to the Navy. Not less than ten
(10) days before the response action is scheduled to
begin, the Navy shall notify the State of the Navy's
response to the State's comments concerning the Removal
Work Plan. This response shall be subject to expedited
dispute resolution in accordance with Section 12.14.

(d) All activities related to ongoing removal actions
shall be reported by the Navy in the progress reports as
described in Section 18 (Project Managers).

< /
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12. DISPUTE RESOLUTION

12.1 Except as specifically set forth elsewhere in this
Agreement, if a dispute arises under this Agreement, the procedures
of this Section shall apply. Any party may invoke this dispute
resolution procedure. All Parties to this Agreement shall make
reasonable efforts to informally resolve disputes at the Project

Manager or immediate supervisor level. If resolution cannot be
achieved informally, the procedures of this Section shall be
implemented to resolve a dispute.

12.2 Within thirty (30) days after: (a) the receipt of a
draft final primary document pursuant to Section 7 (Review and
Approval), or (b) any action which leads to or generates a dispute,
the disputing Party shall submit to the Dispute Resolution
Committee (DRC) a written statement of dispute setting forth the
nature of the dispute, the work affected by the dispute, the
disputing Party's position with respect to the dispute and the
technical, legal or factual information the disputing Party is
relying upon to support its position.

12.3 Prior to any Party's issuance of a written statement of
a dispute, the disputing Party shall engage the other Parties in
informal dispute resolution among the Project Manager and/or their
immediate supervisors. During this informal dispute resolution
period the Parties shall meet as many times as are necessary to
discuss and attempt resolution of the dispute.

12.4 The DRC will serve as a forum for resolution of dispute
for which agreement has not been reached through informal dispute
resolution. The Parties shall each designate one individual and an
alternate to serve on the DRC. The individuals designated to serve
on the DRC shall be employed at the policy level or be delegated
the authority to participate on the DRC for the purposes of dispute
resolution under this Agreement. The Navy's designated member is
the Facilities Management Director, WESTNAVFACENGCOM. The DTSC
representative is the Chief of the Site Mitigation Branch, Region
2. The RWQCB representative is the Division Chief, San Francisco
Bay Region. Written notice of any delegation of authority from a
Party's designated representative on the DRC shall be provided to
all other Parties pursuant to the procedures of Section 21
(Notification).

12.5 Following elevation of a dispute to the DRC, the DRC
shall have twenty-one (21) days to unanimously resolve the dispute
and issue a written decision. If the DRC is unable to unanimously
resolve the dispute within this twenty-one (21) day period, the
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written statement of dispute shall be forwarded to the Senior
Executive Committee (SEC) for resolution within seven (7) days
after the close of the twenty-one (21) day resolution period.

12.6 The SEC will serve as the forum for resolution of
disputes for which agreement has not been reached by the DRC. The
Navy's representative on the SEC is the Commanding Officer,
WESTNAVFACENGCOM. DTSC representative on the SEC is the Regional
Administrator, Region 2. The RWQCB representative on the SEC is
the Executive Officer for San Francisco Bay Region.

12.7 If unanimous resolution of the dispute is not reached by
the SEC within twenty-one (21) days, the written statement of
dispute shall be immediately forwarded to (a) the Navy's
Secretariat representative, representing the Navy, (b) the Director
of the Department of Toxic Substances Control Program, and (c) the
Executive Officer for San Francisco Bay Region, representing RWQCB,
who shall confer, meet and exert their best efforts to resolve the
dispute within twenty-one (21) days after receipt of the written
statement of dispute.

12.8 In the event the dispute can not be resolved in
accordance with Section 12 of this Agreement, each Party reserves
its rights to take any action available to it under applicable
state and federal law.

12.9 The pendency of any dispute under this Section shall not
affect any Party's responsibility for timely performance of the
work required by this Agreement, except that the time period for
completion of work affected by such dispute shall be extended for
a period of time usually not to exceed the actual time taken to
resolve any good faith dispute in accordance with the procedures
specified herein. All elements of the work required by this
Agreement which are not affected by the dispute shall continue and
be completed in accordance with the applicable timetable and
deadline or schedule.

12.10 When dispute resolution is in progress, work affected
by the dispute will immediately be discontinued if the Regional
Administrator for the Department of Toxic Substances Control
requests, in writing, that work related to the dispute be stopped
because, in the State's opinion, such work is inadequate or
defective, and such inadequacy or defect is likely to yield an
adverse effect on human health or the environment, or is likely to
have a substantial adverse effect on the remedy selection or
implementation process. To the extent possible, the Party seeking
a work stoppage shall consult with the other Parties prior to
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initiating a work stoppage request. After work stoppage, if a
Party believes that the work stoppage is inappropriate or may have
potential significant adverse impacts, the Party may meet with the
other Parties to discuss the work stoppage. Following this
meeting, and further considerations of this issue the Regional
Administrator for the Department of Toxic Substances Control will
issue, in writing, a final decision with respect to the work
stoppage. The final written decision of the DTSC's Regional
Administrator may be subject to the expedited dispute resolution
process as provided in Section 12.14 of this Agreement.

12.11 Within twenty-one (21) days of resolution of a dispute
pursuant to the procedures specified in this Section, the Navy
shall incorporate the resolution and final determination into the
appropriate plan, schedule or procedures and proceed to implement
this Agreement according to the amended plan, schedule or
procedures.

12.12 Resolution of a dispute pursuant to this Section is a
final resolution. Except as otherwise provided in Sections 7.13
and 31 of this Agreement, all Parties shall abide by the final
resolution of the dispute.

12.13 For purposes of all dispute resolution procedures set
forth in this Agreement and other decisions of the Parties that may
be taken to dispute resolution, the Parties agree as follows:

(a) DTSC and RWQCB will jointly designate which of the
two agencies shall voice the State's position for specified
subjects and which shall do so for unspecified subjects. DTSC
and RWQCB shall provide the Navy with an initial designation
within thirty (30) days after the execution of this agreement.
DTSC and RWQCB may modify the initial designation or
subsequent designations. DTSC and RWQCB shall notify the Navy
in writing of any modification. Such modification shall
become effective upon receipt by the Navy.

(b) Although all Parties will participate in the
discussions throughout the dispute resolution process, the
agency designated in accordance with paragraph 12.13(a) shall
represent the State with a single position at the end of each
level of the dispute resolution process and in all decisions
of the Parties that may be taken to dispute resolution.

12.14 Expedited Dispute Resolution:
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(a) The following procedure shall apply whenever the
provisions of this Agreement call for expedited dispute
resolution.

(b) The dispute shall be submitted directly to the SEC.
The SEC shall have seven (7) days to unanimously resolve the
dispute. The SEC shall, within seven (7) days after the end
of the seven-day period, forward the unresolved dispute to the
Parties' representatives as specified in Subsection 12.7 above
for resolution. These representatives shall confer, meet and
exert their best efforts to resolve the dispute within seven
(7) days after receipt of the dispute.

(c) In the event the dispute cannot be resolved, each
Party reserves its rights under applicable state and federal
law.

13. ENFORCEABILITY

13.1 The Parties agree to exhaust their rights under
Section 12 (Dispute Resolution) prior to seeking judicial review.

13.2 The Parties agree that all Parties shall have the right
to enforce the terms of this Agreement in accordance with state and
federal 1law. The Parties do not intend, by entering into this
Agreement, to confer Jjurisdiction on each other when such
jurisdiction does not exist under applicable state and federal law.

14. CIVIL PENALTIES

14.1. In the event that the Navy fails to submit a primary
document listed in Section 7 (Review and Approval) to the State
pursuant to the appropriate timetable or deadline in accordance
with the requirements of this Agreement, or fails to comply with a
term or condition of this Agreement which relates to the final
remedial action, the State reserves its rights to seek civil
penalties against the Navy either administratively or judicially.
The Navy reserves its rights to contest any such civil penalties.

14.2. Upon determining that the Navy has failed in a manner
set forth in Subsection 14.1, above, the State shall so notify the
Navy in writing. If the failure in question is not already subject
to dispute resolution at the time such notice is received, the Navy
shall have fifteen (15) days after receipt of the notice to invoke
dispute resolution on the question of whether the failure did in
fact occur. The Navy shall not be liable for the civil penalty
sought by the State if the failure is determined, through the

30



Federal Facility Site
Remediation Agreement for
Naval Supply Center, Alameda Annex

VWONOOL D WN

dispute resolution process, not to have occurred or to otherwise
have been excused under this Agreement. The State agrees not to
seek civil penalties or review of related issues either judicially
or administratively until the conclusion of the dispute resolution
process relating to the civil penalty issue.

14.3. This Section shall not affect the ability of the Navy
to obtain an extension of a timetable, deadline or schedule
pursuant to Section 9 (Extensions).

14.4. Nothing in this Agreement shall be construed to render
any officer or employee of the Navy personally liable for the
payment of any civil penalty assessed pursuant to this Section.

15. FUNDING

15.1 It is the expectation of the Parties to this Agreement
that all obligations of the Navy arising under this Agreement will
be fully funded. The Navy agrees to seek sufficient funding
through the DOD budgetary process to fulfill its obligations under
this Agreement.

15.2 The Navy shall include, in its submission to the
Department of Defense annual report to Congress, the specific cost
estimates and budgetary proposals associated with the
implementation of this Agreement.

15.3 Any requirement for the payment or obligation of funds,
including civil penalties under Section 14, or State oversight
costs under Section 33 of this Agreement, or under other terms of
this Agreement, shall be subject to the availability of
appropriated funds, and no provision herein shall be interpreted to
require obligation or payment of funds in violation of the
Anti-Deficiency Act, 31 U.S.C. § 1341, et seq. In cases where
payment or obligation of funds would constitute a violation of the
Anti-Deficiency Act, the dates established requiring the payment or
obligation of such funds shall be appropriately adjusted.

15.4 If appropriated funds are not available to fulfill the
Navy's obligations pursuant to this Agreement under circumstances
not amounting to Force Majeure, the State reserves the right,
subject to dispute resolution, to enforce this agreement through
any appropriate means, to initiate an action against any other
person, or to take any response action, which would be appropriate
absent this Agreement.
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15.5 Funds authorized and appropriated annually by Congress
under the "Environmental Restoration, Defense" appropriation in the
Department of Defense Appropriation Act and allocated by the Deputy
Assistant Secretary of Defense for Environmént to the Department of
the Navy will be the source of funds for activities required by
this Agreement consistent with section 211 of SARA, 10 U.Ss.C.
However, should the Environmental Restoration, Defense
appropriation be inadequate in any year to meet the total
Department of the Navy CERCLA implementation requirements, the
Department of Defense shall employ and the Department of the Navy
shall follow a standardized Department of Defense prioritization
process which allocates that year's DERA appropriations in a manner
which maximizes the protection of human health and the environment.
A standardized Department of Defense prioritization model shall be
developed and utilized with the assistance of U.S. EPA and the
states.

16. EXEMPTIONS

16.1 The obligation of the Navy to comply with the provisions
of this Agreement may be relieved by:

(a) A Presidential order of exemption issued pursuant to
the provisions of CERCLA section 120(j) (1), 42 U.S.C. section
9620(j) (1), or RCRA section 6001, 42 U.S.C. section 6961; or

(b) The order of an appropriate court.

16.2 The State reserves any statutory right it may have to
challenge any order relieving the Navy of its obligations to
comply with this Agreement.

17. STATUTORY COMPLIANCE AND CORRECTIVE ACTION

17.1 The Parties intend to integrate into this comprehensive
Agreement the Navy's CERCLA response obligations with the Navy's
(a) RCRA corrective action obligations to the extent possible, (b)
State corrective/remedial action obligations, and (c) obligations
under all Orders and other statutory requirements of RWQCB, in each
case relating to releases of hazardous substances, hazardous
wastes, wastes (only to the extent that the definition of waste in
Water Code Section 13050 covers hazardous substances, pollutants,
contaminants, and hazardous wastes), pollutants or contaminants
covered by this Agreement, and which have been or will be
adequately addressed by the remedial actions provided for under
this Agreement. Therefore, the Parties intend that any remedial
action selected, implemented and completed under this Agreement
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will be protective of human health and the environment such that
remediation of releases covered by this Agreement shall obviate the
need for further corrective action under Chapter 6.5 of the
California Health and Safety Code, federal RCRA (to the extent
possible), and otherwise applicable state water quality protection
laws. (i.e., no further corrective action shall be required). The
Parties agree that with respect to releases of hazardous waste
covered by this Agreement, such state laws shall be considered
applicable or relevant and appropriate requirements pursuant to
CERCILA section 121.

17.2 The Parties recognize that the requirement to obtain
permits for response actions undertaken pursuant to this Agreement
shall be as provided for in section 25358.9 of the California
Health and Safety Code and Section 19 of this Agreement. The
Parties further recognize that on-going hazardous waste management
activities at Naval Supply Center, Alameda Annex may require the
issuance of permits under federal and state laws. This Agreement
does not affect the requirements, if any, to obtain such permits.
However, if a permit is issued to the Navy for ongoing hazardous
waste management activities at the Site, the issuing party shall
reference and incorporate in a permit condition any appropriate
provision, including appropriate schedules (and the provision for
extension of such schedules), of this Agreement into such permit.
The Parties intend that any judicial review of any corrective
action, closure or other remediation activities mandated under
RCRA, to the extent possible, or State hazardous waste or water
quality permitting laws which have been subjugated to this
Agreement in accordance with this section shall, to the extent
authorized by law, only be reviewed under the applicable provisions
of state hazardous substance and water quality laws, and CERCIA.

18. PROJECT MANAGERS

18.1 Within ten (10) days after the effective date of this
Agreement, the Navy, and the State shall each designate a Project
Manager and an alternate (each hereinafter referred to as Project
Manager), for the purpose of overseeing the implementation of this
agreement. The Project Managers shall be responsible on a daily
basis for assuring proper implementation of the RI/FS and the RD/RA
in accordance with the terms of the Agreement. In addition to the
formal notice provisions set forth in Section 21 (Notification), to
the maximum extent possible, communications among the Navy, and the
State on all documents, including reports, comments, and other
correspondence concerning the activities performed pursuant to this
Agreement, shall be directed through the Project Managers. A
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contractor may not serve as Project Manager, unless all other
Parties consent in writing.

18.2 The Navy and the State may change their respective
Project Managers. The other Party shall be notified in writing
within five days of the change.

18.3 The Project Managers shall meet to discuss progress as
described in Subsection 7.6. Although the Navy has ultimate
responsibility for meeting its respective deadlines or schedule,
the Project Managers shall assist in this effort by consolidating

the review of primary and secondary documents whenever possible,

and by scheduling progress meetings to review reports, evaluate the
performance of environmental monitoring at the Site, review RI/FS
or RD/RA progress, discuss target dates for elements of the RI/FS,
resolve disputes, and adjust deadlines or schedules. At least one
week prior to each scheduled progress meeting, the Navy will
provide to the other Parties a draft agenda and summary of the
status of the work subject to this Agreement. The Navy Project
Manager shall be responsible for preparation of minutes of all
meetings and shall furnish copies on a timely basis to the other
Project Manager(s). Unless the Project Managers agree otherwise,
the minutes of each progress meeting, with the meeting agenda and
all documents discussed during the meeting (which were not
previously provided) as attachments, shall constitute a progress
report. The Navy will send to all Project Managers (a) within ten
business days after the meeting all such documents not previously
provided and (b) within twenty-one (21) calendar days after the
meeting, the minutes and agenda. The other Parties will have five
(5) business days to submit comments to the Navy. If no comments
are received by the Navy, the minutes shall become final. Unless
otherwise agreed to by all the Project Managers, the Navy is
responsible for supplying monthly progress reports to the other
Parties on activities covered under this Agreement. These monthly
progress report shall include the information that would normally
be discussed in a progress meeting of the Project Managers. Other
meetings shall be held more frequently upon agreement by all
Project Managers.

18.4 The authority of the Project Managers shall include, but
is not limited to:

(a) Taking samples and ensuring that sampling and other

field work is performed in accordance with the terms of any
final work plan and QAPP;
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(b) Observing, and taking photographs and making such
other reports on the progress of the work as the Project
Managers deem appropriate, subject to the limitations set
forth in Section 25 (Access to Federal Facility) hereof;

(c) Reviewing records, files and documents relevant to
the work performed, subject to the limitations set forth in
subsection 23.1 hereof.

(d) Determining the form and specific content of the
Project Manager meetings and of progress reports based on such
meetings; and

(e) Recommending and requesting minor field
modifications to the work to be performed pursuant to a final
work plan, or in techniques, procedures, or design utilized in
carrying out such work plan.

18.5 The Navy may initiate necessary minor field

modifications provided that the other Project Managers are notified s
in a timely manner. Any other field modification proposed by any ¢

Party pursuant to this Section must be approved ©rally by all
Parties' Project Managers to be effective. The Navy Project
Manager will make a contemporaneous record of such modification and
approval in a written log, and a copy of the log entry will be
provided as part of the next progress report. Even after approval
of the proposed modification, no Project Manager will require -
implementation by a government contractor without approval of the
appropriate Government Contracting Officer.

18.6 The Project Manager for the Navy shall be responsible
for day-to-day field activities at the Site. The Navy Project
Manager or other designated representative of Naval Supply Center,
Alameda Annex shall be present at the Site or reasonably available
to supervise work during all hours of work performed at the Site
pursuant to this Agreement. For all times that such work is being
performed, the Navy Project Manager shall inform the Environmental
Manager, Installation Services Department Naval Supply Center,
Alameda Annex of the name and telephone number of the designated
representative responsible for supervising the work.

18.7 The Project Managers shall be reasonably available to
consult on work performed pursuant to this Agreement and shall make
themselves available to each other for the pendency of this
Agreement. The absence of the State or Navy Project Managers from
the facility shall not be cause for work stoppage of activities
taken under this Agreement.
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19. PERMITS

19.1 The Parties recognize that, under sections 121(d) and
121 (e) (1) of CERCLA, 42 U.S.C. section 9621(d) and 9621 (e) (1), and
the NCP, portions of the response actions called for by this
Agreement and conducted entirely on-site are exempted from the
procedural requirement to obtain a federal, state, or local permit
but must satisfy all the promulgated (as defined in NCP section
300.400(g) (4)) applicable or relevant and appropriate federal and
State substantive standards, requirements, criteria, or limitations
which would have been included in any such permit.

19.2 This section is not intended to relieve the Navy from
any applicable regulatory requirements, including obtaining a
permit, whenever it proposes a response action involving either the
movement of hazardous substances, pollutants, or contaminants off-
site, or the conduct of a response action off-site.

19.3 The Navy shall notify the State in writing of any permit
required for off-site activities as soon as it becomes aware of the
requirement. The Navy agrees to obtain any permits necessary for
the performance of any work under this Agreement. Upon request,
the Navy shall provide the State copies of all such pernmit
applications and other documents related to the permit process.
Copies of permits obtained in implementing this Agreement shall be
appended to the appropriate submittal or progress report. Upon
request by the Navy Project Manager, the Project Managers of the
State will assist the Navy to the extent feasible in obtaining any
required permit.

20. QUALITY ASSURANCE

20.1 In order to provide quality assurance and maintain
quality control regarding all field work and sample collection
performed pursuant to this Agreement, the Navy agrees to designate
a Quality Assurance Officer (QAO) who will ensure that all work is
performed in accordance with approved work plans, sampling plans
and QAPPs. The QAO shall maintain for inspection a log of quality
assurance field activities and provide a copy to the Parties upon
request. A contractor may serve as QAO for the Navy.

20.2 All laboratories performing analysis on behalf of the
Navy pursuant to this Agreement shall be California state certified
or U.S. EPA certified laboratories for hazardous waste.

21. NOTIFICATION
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21.1 All Parties shall transmit primary and secondary
documents, and comments thereon, and all notices required herein by
next day mail, hand delivery, or facsimile (and followed by an
original by first-class mail), or by certified mail if transmitted
sufficiently ahead of the applicable deadline. Notifications shall
be deemed effective upon receipt.

21.2 Notice to the individual Parties pursuant to this
Agreement shall be sent to the addresses specified by the Parties.
Initially these shall be as follows:

Virginia Lasky, Project Manager

Federal Facility Unit

California Department of Toxic Substances Control
Site Mitigation Branch

700 Heinz Street, Building F

Berekely, CA 94710

Janette Baxter, Project Manager

California Regional Water Quality Control Board
San Francisco Region

2101 Webster Street, Suite 500

Oakland, CA 94612

Ernie Galang, Project Manager
Department of the Navy

Western Division

Naval Facilities Engineering Command
900 Commodore

San Bruno, CA 94066-0720

21.3 All routine correspondence may be sent via first class
mail to the above addressees.

22. DATA AND DOCUMENT AVAILABILITY

22.1 Each Party shall make all sampling results, test
results or other data or documents generated through the
implementation of this Agreement available to the other Parties.
All quality assured data shall be supplied within one hundred and
twenty (120) days of its collection, unless its corresponding draft
document deadline is scheduled sooner pursuant to Section 8 of this
Agreement, in which case the quality assured data shall be supplied

37



Federal Facility Site
Remediation Agreement for
Naval Supply Center, Alameda Annex

WOONONOHd WN

with the corresponding draft document. The Navy shall make its best
efforts to supply the quality assured data within ninety (90) days
after its collection. The procedures of Section 9 (Extensions)
shall apply to the one hundred and twenty (120) day period referred
to herein.

22.2 The sampling Party's Project Manager shall notify the
other Parties' Project Managers not less than ten (10) days in
advance of any sample collection. If it is not possible to provide
ten (10) days prior notification, the sampling Party's Project
Manager shall notify the other Project Managers as soon as possible
after becoming aware that samples will be collected. Each Party
shall allow, to the extent practicable, split or duplicate samples
to be taken by the other Parties or their authorized

representatives. Other Parties desiring to collect split or
duplicate samples shall inform the sampllng Party before the time
of sample collection. Each Party receiving split or duplicate

samples shall on request provide the sampling Party with its chain
of custody documents relating to such sample.

23. RELEASE OF RECORDS

23.1 The Parties may request of one another access to or a
copy of any record or document relating to this Agreement, or upon
the requesting party's demonstration of the need to know, any other
remediation activities conducted at the site. If the Party that is
the subject of the request (the originating Party) has the record
or document, that Party shall provide access to or a copy of the
record or document, provided, however, that no access to or copies
of records or documents need be prov1ded if they are subject to
claims of confidentiality because of attorney-client privilege,
attorney work product, deliberative process, enforcement
confidentiality, the Federal Privacy Act, or properly classified
for national security under law or executive order.

23.2 Records or documents identified by the originating
Party as confidential pursuant to (a) non-disclosure provisions of
the Freedom of Information Act, 5 U.S.C. § 552, other than those
listed in subsection 23.1 above, or (b) the cCalifornia Public
Records Act, section 6250, et.seq. of the California Government
Code, shall be released to the requesting Party, provided the
requesting Party states in writing that it will not release the
record or document to the public without prior approval of the
originating Party or, if the originating Party does not approve,
giving that Party the opportunlty to contest any preliminary
decision to release a document, in accordance with applicable
statutes and regqgulations. Records or documents which are provided
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to the requesting Party and which are not identified as
confidential may be made available to the public without further
notice to the originating Party.

23.3 The Parties will not assert one of the above
exemptions, including any available under the Freedom of
Information Act or california Public Records Act, even if
available, if no governmental interest would be jeopardized by
access or release as determined solely by the Party who could
assert the privilege.

23.4 Subject to CERCLA section 120(j) (2), any documents
required to be provided by Section 7 (Review and Approval), and
analytical data showing test results will not be subject to
subsection 23.2 or the proviso to subsection 23.1.

23.5 This Section does not change any requirement regarding
press releases in Section 26 (Public Participation).

23.6 A determination not to release a document for one of
the reasons specified above shall not be subject to Section 12
(Dispute Resolution). Any Party objecting to another Party's
determination may pursue the objection through the determining
Party's appeal procedures, concerning releasibility of documents.

24. PRESERVATION OF RECORDS

24.1 Despite any document retention policy to the contrary,
the Parties shall preserve, during the pendency of this Agreement
and for a minimum of ten years after its termination, all records
and documents contained in the Administrative Record and any
additional records and documents retained in the ordinary course of
business which relate to the actions carried out pursuant to this
Agreement. After this ten year period, each Party shall notify the
other Parties at least forty-five (45) days prior to destruction of
any such documents. Upon request by any Party, the requested Party
shall make available such records or copies of any such records,
unless withholding is authorized and determined appropriate by law.

25. ACCESS TO FEDERAL FACILITY

25.1 Without limitations on any authority conferred on the
State by statute or regulation, the State or its authorized
representatives, shall be allowed to enter Naval Supply Center,
Alameda Annex at reasonable times for purposes consistent with the
provisions of the Agreement, subject to any statutory and
regulatory requirements necessary to protect national security or
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mission essential activities. Such access shall include, but not
be limited to, reviewing the progress of the Navy in carrying out
the terms of this Agreement; ascertaining that the work performed
pursuant to this Agreement is in accordance with approved work
plans, sampling plans and QAPPs; and conducting such tests as the
State, represented by the Project Manager(s), deems necessary.

25.2 The Navy shall honor all reasonable requests for access
by the State, conditioned upon presentation of proper credentials.
The Navy Project Manager or his/her designee will provide briefing
information, coordinate access and escort to restricted or
controlled-access areas, arrange for base passes and coordinate any
other access requests which arise.

25.3 The State shall provide reasonable notice (which shall,
if practical, be Seventy-two (72) hours advance notice) to the Navy
Project Manager to request any necessary escorts. When
circumstances require the State to give less than seventy-two (72)
hours advance notice, the Navy shall make a reasonable effort to
provide the necessary escorts as quickly as possible. The State
shall not use any camera, sound recording or other recording device
at Naval Supply Center, Alameda Annex without the appropriate

permission. The Navy shall not unreasonably withhold such
permission.
25.4 State access granted in Subsection 25.1 of this

Section, shall be subject to those regulations necessary to protect
national security or mission essential activities. Such regulation
shall not be applied so as to unreasonably hinder the State from
carrying out its responsibilities and authority pursuant to this
Agreement. In the event that access requested by the State is
denied by the Navy, the Navy shall provide an explanation within 48
hours of the reason for the denial, including reference to the
applicable regulations, and, upon request, a copy of such
regulations. The Navy shall expeditiously make alternative
arrangements for accommodating the requested access. The Parties
agree that this Agreement is subject to CERCLA section 120(j),
regarding the issuance of Site Specific Presidential Orders as may
be necessary to protect national security.

25.5 If the State requests access in order to observe a
sampling event or other work being conducted pursuant to this
Agreement, and access is denied or limited, the Navy agrees to
reschedule or postpone such sampling or work if the State so
requests, until such mutually agreeable time when the requested
access is allowed. The Navy shall not restrict the access rights
of the State to any greater extent than the Navy restricts the

40



Federal Facility Site
Remediation Agreement for
Naval Supply Center, Alameda Annex

WO WN R

access rights of its contractors performing work pursuant to this
Agreement.

25.6 All Parties with access to Naval Supply Center, Alameda
Annex pursuant to this Section shall comply with all applicable
health and safety plans.

25.7. To the extent the activities pursuant to this Agreement
must be carried out on other than Navy property, the Navy shall use
its best efforts to obtain access agreements from the owners which
shall provide reasonable access for the Navy and the State and its
representatives. The Navy may request the assistance of the State
in obtaining such access, and upon such request, the State will use
its best efforts to obtain the required access. 1In the event that
the Navy is unable to obtain such access agreements, the Navy shall
promptly notify the State.

25.8 With respect to non-Navy property on which monitoring
wells, pumping wells, or other response actions are to be
located,the Navy shall use its best efforts to ensure that any
access agreements shall provide for the continued right of entry
for all Parties for the performance of such remedial activities.
In addition, any access agreement shall provide that no conveyance
of title, easement, or other interest in the property shall be
consummated without the continued right of entry.

25.9 Nothing in this Section shall be construed to limit the
State's full right of access as provided in California Health and
Safety Code section 25185, except as that right may be limited by
applicable national security regqulations, or state or federal law.

26. PUBLIC PARTICIPATION

26.1 The Parties agree that any proposed removal actions and
remedial action alternative(s) and plan(s) for remedial action at
the Site arising out of this Agreement shall comply with the
administrative record and public participation requirements of
applicable state and federal law and relevant community relations
provisions in the NCP. The State agrees to inform the Navy of all
State requirements which it determines to pertain to public
participation. The provisions of this Section shall be carried out
in a manner consistent with, and shall fulfill the intent of,
Section 17 (Statutory Compliance and Corrective Action).

26.2 The Navy shall develop and implement a Public
Participation Plan/Community Relations Plan addressing the site
remediation activities and elements of work undertaken by the Navy,
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except for those phases of work where the NCP does not require a
Public Participation Plan/Community Relations Plan for the
particular work to be performed.

26.3 The Navy shall establish and maintain an administrative
record at a place, at or near the federal facility, which is freely
accessible to the public, which record shall provide the
documentation supporting the selection of each response action. The
administrative record shall be established and maintained in
accordance with relevant provisions of state and federal law. A
copy of each document placed in the administrative record, not
already provided, will be provided by the Navy to the other
Parties. The administrative record developed by the Navy shall be
updated and new documents supplied to the other Parties on at least
a quarterly basis. An index of documents in the administrative
record will accompany each update of the administrative record.

26.4 Except in an emergency, any Party issuing a press
release with reference to any of the work required by this
Agreement shall advise the other Parties of such press release or
fact sheet and the contents thereof, at least forty-eight (48)
hours prior to issuance.

27. FIVE YEAR REVIEW

27.1 Consistent with CERCLA section 121(c) and in accordance
with this Agreement, if the selected remedial action results in any
hazardous substances, pollutants or contaminants remaining at the
Site, the Navy shall review the remedial action program at least
every five (5) years after the initiation of the final remedial
action to assure that human health and the environment are being
protected by the remedial action being implemented.

27.2 Copies of all documents generated by the five year
review shall be made available to all other Parties in accordance
with Section 21 of this Agreement. If, upon such review, any of
the Parties proposes additional work or modification of work, such
proposal shall be handled under Subsection 7. 11 of this Agreement.

27.3 To synchronize the five-year reviews for all operable
units and final remedial actions, the following procedure will be
used: Review of operable units by the Navy will be conducted every
five years counting from the initiation of the first operable unit,
until initiation of the final remedial action for the Site. At
that time, a separate review for all operable units shall be
conducted. Review of the final remedial .action by the Navy
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(including all operable units) shall be conducted every five years
thereafter.

28. TRANSFER OF REAL PROPERTY

28.1 The Navy shall not transfer any real property comprising
the federal facility except in compliance with section 120(h) of
CERCLA, 42 U.S.C. § 9620(h) and 40 CFR Part 373. Prior to any sale
of any portion of the land comprising the federal facility which
includes an area within which any release of hazardous substance
has come to be located, the Navy shall give written notice of that
condition to the buyer of the 1land. At least thirty (30) days
prior to any conveyance subject to section 120(h) of CERCLA, the
Navy shall notify all Parties of the transfer of any real property
subject to this Agreement and the provisions made for any
additional remedial actions, if required. The provisions of this
Subsection shall not apply to the extent federal statutes adopted
after the effective date of this Agreement place restrictions on
transfer of real property by the Navy that are inconsistent with
such provisions.

29. AMENDMENT OR MODIFICATION OF AGREEMENT

29.1 This Agreement can be amended or modified solely upon
written consent of all Parties. Such amendments or modifications
may be proposed by any Party and shall be effective the third
business day following the day the last Party signing the amendment
or modification sends its notification of signing to the other
Parties. The Parties may agree to a different effective date.

30. TERMINATION OF THE AGREEMENT

30.1 The provisions of this Agreement shall be deemed
satisfied and terminated upon receipt by the Navy of written notice
from the State, that the Navy has demonstrated that all the terms
of this Agreement have been completed. If the State denies the
request for termination, the State shall provide a written
statement of the basis for its denial and describe the Navy actions
which, in the view of the State, would be a satisfactory basis for
granting a notice of completion. Such denial or failure to grant
the request for termination shall be subject to dispute resolution.
If the State fails to either grant or deny the request for
termination, or fails to provide a written statement for the basis
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for its denial, within one hundred eighty (180) days of receipt of
the request, the request for termination shall be deemed granted.

30.2 This provision shall not affect the requirements for
periodic review at maximum five (5) year intervals of the efficacy
of the remedial actions.

31. COVENANT NOT TO SUE AND RESERVATION OF RIGHTS

31.1 In consideration for the Navy's compliance with this
Agreement, and based on the information known to the Parties or
reasonably available on the effective date of this Agreement, the
Navy and the State agree that full compliance with this Agreement
shall stand in lieu of any administrative, legal, and equitable
remedies against the Navy available to the State regarding the
releases or threatened releases of hazardous substances including
hazardous wastes, pollutants or contaminants at the Site which are
the subject of any RI/FS conducted pursuant to this Agreement and
which have been or will be adequately addressed by the remedial
actions provided for under this Agreement.

31.2 Notwithstanding this Section, the State shall, subject
to the provisions of Section 12 (Dispute Resolution), retain any
right it may have under applicable state or federal law to obtain
judicial review of any matter related to compliance with, or
performance of this agreement.

31.3 When any dispute remains unresolved at the conclusion of
the dispute resolution process, this Agreement shall not be
interpreted as precluding any Party from exercising whatever rights
it may have to proceed with the disputed work, including the right
to select and implement appropriate remedial actions at the site.

32. OTHER CLAIMS

32.1 Nothing in this Agreement shall constitute or be
construed as a bar or release from any claim, cause of action or
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demand in law or equity by or against any person, firm, partnership
or corporation not a signatory to this Agreement for any liability
it may have arising out of or relating in any way to the
generation, storage, treatment, handling, transportation, release,
or disposal of any hazardous substances, hazardous waste, wastes,
pollutants, or contaminants found at, taken to, or taken from the
federal property. Unless specifically agreed to in writing by the
Parties, the State shall not be held as a party to any contract
entered into by the Navy to implement the requirements of this
Agreement.

32.2 This Agreement shall not restrict any Party from taking
any legal or response action for any matter which is not part of
the subject matter of this Agreement.

33. STATE SUPPORT SERVICES AND STATE OVERSIGHT COSTS

33.1 Compensation for State support services rendered in
connection with those activities funded by the Defense
Environmental Restoration Program (10 U.S.C. §2701, et seq.)
carried out pursuant to this Agreement are governed by the
Defense/State Memorandum of Agreement (DSMOA), executed on May 31,
1990, between DTSC on behalf of the State and the Department of
Defense.

33.2 In the event that the DSMOA is terminated or no longer
in effect for any reason, and until a new DSMOA takes effect, the
parties agree to the provisions of this subsection and the
remainder of Section 33. The Navy agrees to request funding,
subject to Section 15 (Funding), and agrees to reimburse the State,
subject to the conditions and limitations set forth in this
Section, for all reasonable costs the State incurs in providing
services in support of the Navy's activities conducted pursuant to
this Agreement at the Site. The Navy shall provide upon request
all necessary information to the State concerning the funding
sources and amounts for all activities conducted by the Navy in the
performance of this Agreement. In the event that certain
activities carried out under this Agreement appear to be ineligible
for DERA funds as determined by DOD and Navy policy, the Navy shall
promptly notify the State in accordance with Section 21
(Notifications).

33.3 Total compensation to the State for services or
oversight activities shall not exceed the percentage 1limit
specified in the DSMOA and the most recent Cooperative Agreement,
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using the same procedures set forth in those documents. If no
Cooperative Agreement is in effect, the State may withdraw from
this Agreement or otherwise take any actions authorized by
subsection 15.4 of this Agreement.

33.4 Within one-hundred twenty (120) days after the end of
each quarter of the federal fiscal year, the State shall submit to
the Navy an accounting of all State costs actually incurred during
that quarter in providing support services under this Section.
Such accounting shall be accompanied by cost summaries and be
supported by documentation which meets federal auditing
requirements. The summaries will set forth employee-hours and
other expenses by major type of support service. All costs
submitted must be for work directly related to implementation of
this Agreement and not inconsistent with the NCP and the
requirements described in OMB Circulars A-87 (Cost Principles for
State and Local Governments) and A-128 (Audits for State and Local
Cooperative Agreements with State and Local Governments) and
Standard Forms 424 and 270. The Navy has the right to audit cost
reports used by the State to develop the cost summaries. Not less
than fourteen (14) months prior to the beginning of each federal
fiscal year, the State shall supply a budget estimate of what it
plans to do in the next year in the same level of detail as the
billing documents.

33.5 Except as allowed pursuant to subsections 33.6 or 33.7
below, within ninety (90) days of receipt of the accounting
provided pursuant to Subsection 33.4 above, the Navy shall
reimburse the State in the amount set forth in the accounting.

33.6 In the event the Navy contends that any of the costs set
forth in the accounting provided pursuant to Subsection 33.4 above
are not properly payable, the matter shall be resolved in
accordance with Section 12 (Dispute Resolution).

33.7 The Parties recognize there is an outstanding issue
concerning the Navy's continuing liability for payments to the
State in such case as payments are not made by DOD pursuant to the
DSMOA and Cooperative Agreements. The Parties acknowledge that at
such time as there is a resolution of this issue, it will be an
appropriate topic for an amendment to this Agreement.

34. EFFECTIVE DATE

34.1 This Agreement shall only be effective upon execution by
the Navy, DTSC and RWQCB.
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34.2 Any response action underway upon the effective date of
this Agreement shall be subject to the terms of this Agreement
unless the Parties agree otherwise.

35. BASE CLOSURE

35.1 The Navy does not currently plan to close the Naval
Supply Center, Alameda Annex. However, in the event that the
Naval Supply Center, Alameda Annex is closed, such closure, except
as is otherwise specifically provided by law, will not affect the
Navy's obligation to comply with the terms of this Agreement and to
specifically ensure the following:

(a) Continuing rights of access for the State in
accordance with the terms and conditions of Section 25 (Access
to Federal Facility):

(b) Availability of a Project Manager to fulfill the
terms and conditions of the Agreement;

(c) Designation of alternate DRC members as appropriate
for the purposes of implementing Section 12 (Dispute
Resolution); and

(d) Adequate resolution of any other problems identified
by the Project Managers regarding the effect of base closure
on the implementation of this Agreement.

35.2 Base closure will not, in and of itself, constitute a
Force Majeure under Section 10 (Force Majeure), or good cause for
extensions under Section 9 (Extensions), unless mutually agreed by
the Parties.

35.3 The Navy will make every effort to ensure that Base
closure cleanup funding will be allocated out of DERA funds, to the
extent authorized by law, and the State will be reimbursed in
accordance with the DSMOA. To the extent that oversight funding
for closure cleanup is not reimbursed through the DSMOA, the Navy
shall reimburse the State for work using the same criteria
identified in the DSMOA.

36. SUBSEQUENT LISTING ON THE NATIONAL PRIORITIES LIST

36.1 This Agreement shall terminate in the event that the
Navy signs a Federal Facility Agreement and/or Interagency
Agreement with the United States Environmental Protection Agency,
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concerning environmental response activities at the Federal
Facility undertaken or sought to be undertaken pursuant to the
DERP, CERCLA, Sec. 120 (e), 42 U.S.C. Sec. 9620 (e).

37. APPENDICES AND ATTACHMENTS

37.1 Appendices shall include all final documents setting
performance standards, specifications, requirements, or deadlines
as designated by the Partles, that are incorporated into this
Agreement by amendment in accordance with Section 29 (Amendment or
Modification of Agreement). These documents will be enforceable to
the extent they contain performance standards, specifications,
requirements, or deadlines. Recommendations or suggestions shall

not be interpreted to be enforceable mandates. Such documents
shall include but are not limited to deadlines established in
accordance with Section 8 (Deadlines) and Workplans. The Navy

shall maintain, as a part of this Agreement, a list of Appendices
which shall be updated as each new Appendix is added. All other
documents prepared as deliverables under this Agreement shall be
for information purposes, used as external reference documents, and
included in the Administrative Record made available to the publlc
in accordance with subsection 26.3.

37.2 Attachments shall be for information only and shall not
be enforceable parts of this Agreement. The information in these
attachments is provided to support the initial review and comment
upon this Agreement, and they are only intended to reflect the
conditions known at the signing of this Agreement. None of the
facts related therein shall be considered admissions by, nor are
they legally binding upon, any Party with respect to any claims
unrelated to, or persons not a Party to, this Agreement. They
shall include:

(a) Map(s) of federal facility
(b) Chemicals of Concern
(c) Statement of Facts

(d) Memorandum of Unerstanding (DTSC, SWQCB and RWQCB)
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Each undersigned representative of a Party certifies that he or she
is fully authorized to enter into the terms and conditions of this
Agreement and to legally bind such Party to this Agreement.

UNITED STATES DEPARTMENT OF THE NAVY

@‘%«/@;&/ seseager — L sbyt 4
JACQUELINE E. SCHAFER *7 BATE

Assistant Secretary of the Navy
(Installations and Environment)

STATE OF CALIFORNIA
ENVIRONMENTAL PROTECTION AGENCY

»
e
o

. i ’ - ) . waw" ’ Z”_‘As%“f{ ) E -
(WU PP S TP i
JAMES M. STROCK DATE

Secretary for Environmental Protection

M Y &/ 9/25/52

BARBARA J. LOOK, P.E. /BATE/
Site Mitigation Chief
Region 2

Department of Toxic Substances Control

. M Vork

STEVEN R. RITCHIE 'DATE
Executive Officer

Regional Water Quality Control Board

San Francisco Bay Region
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DEADLINES PREVIOUSLY ESTABLISHED

NOT APPLICABLE
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APPENDIX B

OUTLINE OF TOPICS TO BE ADDRESSED
IN NAVAL SUPPLY CENTER, ALAMEDA ANNEX
REMEDIAL INVESTIGATION/FEASIBILITY STUDY (RI/FS) WORKPLAN

The following outline lists topics to be included at a
minimum, as applicable, in the RI/FS Workplan for Mare Island Naval
Shipyard. The workplan shall also include additional topics and
tasks, as appropriate, set forth in the most recent version of the
Guidance for Conducting Remedial Investigations and Feasibility
Studies Under CERCLA (OSWER Directive 9355.3-01, Interim Final,
October 1988) and applicable state law.

Any Party may request modification of any task of this
Appendix in writing and shall specify:

1. The reason(s) for requesting the modification,

2. A clear description of the requested modification, and

3. Timetable and deadlines affected by the requested
modification.

This appendix may be modified upon written agreement between
the Project Managers of the DTSC, RWQCB, and the Navy.

I. RI/FS
1.0 MANAGEMENT PLAN OBJECTIVES

1.1 Determine the nature and full extent of
contaminants in groundwater, surface water, surface
soil, subsurface soil, sediments, air and biota;

1.2 Characterize the geographical, geological, and
hydrogeological condition of the Site;

1.3 Identify all existing and potential sources of
contamination and migration pathways;

1.4 TIdentify federal and state applicable or relevant
and appropriate requirements (ARARs) ;

1.5 Develop data quality objectives based on site-
specific condition, ARARs, and public health and
environmental protective criteria;

1.6 Conduct a base wide Public Health and Environmental
Evaluation based on reliable RI/FS information and
data, and;

1.7 Identify and evaluate remedial alternatives in
accordance with RI/FS guidance.

2.0 REMEDIAL INVESTIGATION

2.0(A) Description of Current Situation
2.1 Site Description
2.2(A) Site History
2.2(B) Site Demographic Information and Potential
Public Health and Environmental Impacts
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2.3 Results of Previous Investigation
2.3.1 Ground Water Release Characterization
2.3.2 Surface Water Release Characterization
2.3.3 Surface and Subsurface Soil and

Sediment Release Characterization
2.3.4 Air Release Characterization
2.3.5 Geological Study Results
2.3.6 Hydrological Study Results
2.3.7 Natural Resources Damage Survey Results
2.0(B) Actual Remedial Investigation
2.4 Federal and State applicable or Relevant and
Appropriate Requirements (ARARs)
ARARs can be identified only on a site-specific

basis. ARARs shall be identified at the
following stages in the remedial planning
process:

- During scoping of RI/FS

- During site characterization phase

- During development of remedial
alternatives in Operable Unit Feasibility
Studies and the FS

- During screening of Alternatives

During detail analysis of Alternatives

When the preferred Alternative(s) is selected

2.5 Preparation of Plans
2.5.1 Quality Assurance Project Plan
2.5.2 Sample Plan
2.5.3 Data Management Plan
2.5.4 Public Participation Plan

The investigations in sections 2.6 through 2.10 below should result
in data of adequate technical content to characterize the site and
its actual or potential hazard to public health and environment and
support the development and evaluation of remedial alternatives
during FS.

2.6 Environmental Settings
2.6.1 Regional Physiography and Topography
2.6.2 Regional and Site Geology
2.6.2.1 Stratigraphy
2.6.2.2 Soils' attenuation capacity and mechanisms
2.6.2.3 Other soil properties: structure, porosity,
mineralogy, grain size distribution
2.6.2.4 Regional geology
2.6.2.5 Site geology
2.6.3 Regional and Site Hydrogeology
2.6.3.1 Hydraulic testings: obtain data for the
development and evaluation of alternatives in
OUFS and FS
2.6.3.2 Aquifer tests to determine aquifer parameters
and connection between aquifers
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2.7.1

2.6.3.6
2.6.3.7

2.6.3.8

2.6.3.9

2.6.3.10
Regional
Regional
Regional
Regional
Regional

e-specific

Determine depths of water tables
Determine ground water flows

Define areas of recharge, discharge,
influence, and sea water intrusion
Vertical gradients

Hydraulic barriers (faults, bedrock, constant
head sources)

tidal

Vadose Zone monitoring: moisture content,
unsaturated conductivities and relative
permeabilities

Regional ground water quality
Flow model (s)

and site surface water quality
and site meteorology and air quality
and site ground water quality
and site land use

and site biology

Source and Characterization

Plan (efforts

should begin with a survey of previous studies and
other existing data, see section 2.3)

Ground
(contami
2.7.1.1

water migration characterization
nant-specific)

Vertical and horizontal extent of migration
Rate of migration

Ground water monitoring/contaminants transport
model (s)

Quality assured monitoring and sampling results
shall be presented in Progress Reports
Quality assured toxicity testing of ground
water (results shall be presented in Progress
Reports)

pathway

Quality assured tissue concentration in plants

and animals exposed to contaminated ground
water (results shall be presented in Progress
Reports)

ontaminant surface Water Characterization

Contamil
2.7.2.1
2.7.2.2
2.7.2.3
2.7.2.4

2.7.2.6

Route of contaminated surface water
Location and sampling frequencies
Sampling techniques/methods/analysis

Quality assured monitoring and sampling
(results shall be presented in Progress
Reports)

Quality assured toxicity testing of surface
water (results shall be presented in Progress
Reports)

Quality assured tissue concentration in plants
and animals exposed to or collected from
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contaminated surface water (results shall be
presented in Progress Reports)
taminated surface, Subsurface Soil and Sediment
Specific areas to be studied
Vertical and horizontal extent of contamination
Probable quantities of subsurface wastes
Predicted Rate of vertical migration
Predictions of the long term disposition of
contaminants
2.7.3.6 Correlation among soil, subsoil, sediment,
ground water, and surface water contamination.
2.7.3.7 Locations of sampling stations and sampling
frequencies
2.7.3.8 Sampling techniques/methods/analysis
2.7.3.9 Quality assured sampling and chemical analyses
(results shall be presented in Progress
Reports)
2.7.3.10 Quality Assured toxicity testings (results
shall be presented in Progress Reports)
2.7.3.11 Quality assured tissue concentrations of
contaminants in plants and animals (results
shall be presented in Progress Reports)
Determine the extent of atmospheric contamination
(contaminant specific)
2.7.4.1 Tendency of substances to enter the atmosphere
2.7.4.2 Air monitoring program (base on information
from study of contaminated surface soils)
2.7.4.3 Quality assured sampling and monitoring
results shall be presented in Progress Reports

D WN R R

2.8 RCRA/CERCLA Integration

2.8.1

RCRA Facility Assessment (RFA) (to the extent one has
been conducted by the U.S. EPA under RCRA)
2.8.1.1 Areas of concern
2.8.1.2 Preliminary review
2.8.1.2.2.1 Gathering new information

2.8.1.2.2.1.1 Interview relevant
individuals

2.8.1.2.2.1.2 Collecting additional
information

2.8.1.2.2.2 Evaluating new information

2.8.1.2.2.3 Investigating facility waste
generation process

2.8.1.2.2.4 Identifying Solid Waste
Management Units (SWMUs)

2.8.1.2.2.5 Other potential release of
concern
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2.8.1.2.2.6 Evaluating the facility's
release potential

2.8.1.2.2.7 Identifying significant Data
gaps

2.8.1.2.2.8 Determining the need for

further action during the RFA
2.8.1.2.2.8.1 Need for sampling visit
2.8.1.2.2.8.2 Need for Removal Action
2.8.1.2.2.8.3 Need for RI
2.8.1.3 Conducting the Sampling Visit
2.8.1.3.1 Developing sampling plan
2.8.1.3.2 Conducting the sampling visit
2.8.1.3.3 Analyzing and interpreting sampling
results
2.8.1.4 Fina FA Recommendations for Further Action

Final RFA

2.8.1.4.1 Making RFA release determinations
2.8.1.4.2 Making recommendations for each SMWU
or group of SWMUs

Further investigation of SWMUs under CERCLA

If 2.8.1.4 above recommends any further action, which
is normally a task of a RCRA Facility Investigation
(RFI), then the action shall be addressed under the RI.
Corrective Action of SWMUs under CERCLA

If 2.8.2 above requires Corrective Action(s) for any
SMWU(s), then these corrective actions shall be
addressed under CERCLA.

Site Characterization Analysis

Analyze all site investigation results to prepare a summary to
ensure the investigation data are sufficient in quality and
quantity to support the FS.

2.9.1

Organize and present logically the relationship between
site investigations for each medium

Develop a summary of the types and extent of
contaminants

Correlate the Contents of Contaminants in each medium
with the results of toxicity testing and tissue
concentrations in plants and animals

Supplemental Surveys and Investigations

The Navy may need to perform additional tasks in order to
accomplish the RI/FS objectives. Such tasks may include
additional field work and studies to provide information on
newly discovered contaminants, pathways of concern, and bench
scale tests of possible remedial technologies.

Community Relation Support

This task includes but may not be limited to:

2.11.1 Revision and additions to the PPP
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2.11.2 Analysis of community attitudes toward proposed

action(s)
2.11.3 Preparation and dissemination of information

2.11.3.1 News releases

2.11.3.2 Fact sheets and updates

2.11.3.3 Slide shows

2.11.3.4 Exhibits

2.11.3.5 Audio and Visual Materials
2.11.4 Establishment of a Community Information Center
2.11.5 Arrangement for briefings and press conferences
Submit Progress Reports to DTSC and RWQCB
Remedial Investigation Report(s)
The RI report shall include all results from tasks 2.0(A)
through 2.11 of this Appendix, interpretations of such results
(including any graphical presentations, and statistical
testing and analyses), correlations of such results among the
contaminated media and biota, identification of data gaps, and
a proposal for future work. If the plans prepared under
section 2.6 of this Appendix are submitted separately, then
the RI Report need not include those plans. The RI report
shall be consistent with CERCLA, the NCP, applicable U.S EPA
guidance, and state laws and guidance.

FEASIBILITY STUDY

3.1 Description of the current situation

3.1.1 The Navy shall summarize the current situation
based on task 2.0(A) and new data and
information obtained from tasks 2.0(B) through
2.11 of this Appendix.

3.1.2 Identify the actual and potential exposure
pathways to humans that should be addressed by
remedial action alternatives

3.1.3 Identify the actual and potential exposure
pathways to plants and animals that should be
addressed by remedial action alternatives.

3.2 Baseline Risk Assessment (Risk Assessment for the No
Action Alternative)
The Baseline Risk Assessment involves an ecological
study and the following eleven steps which cover a
range of complexity, quantification, and 1levels of
effort.
3.2.1 STEP 1: SELECTION OF INDICATOR CHEMICALS FOR
HUMAN HEALTH EFFECTS
3.2.1.1 Develop initial 1list of indicator
chemicals
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3.2.1.2
STEP 2:

Select final indicator chemicals
ESTIMATION OF EXPOSURE POINT

CONCENTRATION OF INDICATOR CHEMICALS

3.2.2.1

3.2.2.2

3.2.2.3

Identify exposure pathways

3.2.2.1.1 Chemical release sources
and media

3.2.2.1.2 Identify and characterize
possible exposure points

3.2.2.1.3 Integrated release
sources, transport media,
exposure points, and
exposure routes into
exposure pathways

3.2.2.1.4 Presence of sensitive
human populations

Estimate exposure point

concentrations

3.2.2.2.1 Quantify chemical
releases

3.2.2.2.2 Predict Environmental
Fate and Transport

Compare to Requirements, Standards,

and Criteria

3.2.2.3.1 Compare to ARARs:
-Maximum Contaminant Levels

(MCL) and Maximum
Contaminant Level Goal
(MCLG)

-National Ambient Air
Quality Standards (NAAQS)
-Federal Ambient Water
Quality Criteria

-State Environmental
Standards

ESTIMATION OF CHEMICAL INTAKES FOR HUMAN HEALTH
EFFECTS
Calculate Air Intakes

Calculate Ground water intakes

Calculate surface water intakes

Calculate intakes from other exposure pathways
Combine pathway-specific intakes to yield total
oral and total inhalation intakes

TOXICITY ASSESSMENT FOR HUMAN HEALTH EFFECTS
RISK ASSESSMENT FOR HUMAN HEALTH EFFECTS
Non-Carcinogenic effects

Potential carcinogenic effects

Uncertainties
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3.3

each

www

.2.9
2.1
2.1

0]
1

STEP 6: SELECTION OF INDICATOR CHEMICALS FOR EFFECTS ON
BIOTA

STEP 7: ESTIMATION OF EXPOSURE POINT CONCENTRATION OF
INDICATOR CHEMICALS FOR EFFECTS ON BIOTA

STEP 8: ESTIMATION OF CHEMICAL INTAKES FOR EFFECTS ON
BIOTA

STEP 9: TOXICITY ASSESSMENT FOR EFFECTS ON BIOTA

STEP 10: RISK ASSESSMENT FOR EFFECTS ON BIOTA

STEP 11: ENVIRONMENTAL RISK ASSESSMENT

Development of Performance Goals and Analysis of Risks for
of Remedial Alternatives

Perform

this sub-task (3.3) for each remedial action

alternatives at the alternative evaluation stage

3.3.1
3.3.2
3.3.3

wWww

.3.
.3.
.3.

o O1

Re-Evaluate indicator chemicals

Identify potential exposure pathways

Determine target concentrations at human exposure
points

Estimate target release rates

Assess chronic risk for non-carcinogens

Assess potential short-term health effects of each of
the remedial alternatives

Development of Alternatives / FS Phase I

Alternatives should be developed concurrently with the RI site
characterization, with the results of one influencing the
other in an iterative fashion

3.4.1

Establishment of Remedial Response Objectives based on
the Baseline Risk Assessment and ARARs identification.
Remedial response objectives should be developed to
specify contaminants and media of interest, exposure
pathways, and remediation goals that permit a range of
treatment and containment alternatives to be developed.
Identifying volumes and areas of media to which
treatment or containment action may be applied
Developing response actions for each medium
Identifying potential treatment technologies
Screening the technologies based on:

3.4.5.1 Public Health and Environmental Impact
3.4.5.2 Effectiveness

3.4.5.3 Implementability

3.4.5.4 Cost

Assembling technologies and their associated
containments or disposal requirements into alternatives
Community Relations during FS Phase I

Reporting and communication during FS Phase I
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3.5

3.8

Screening of Alternatives / FS Phase II

3.5.

3.7.
3.7.

1

4
5

Initial
3.5.1.1
3.5.1.2

screening of alternatives based on:
Health and environmental protection
Technical feasibility

Community Relation during FS Phase II
Reporting and communication during FS Phase II

Determination of data requirements
Additional site characterization
Treatability Study

3.6.3.1

3.6.3.2

3.6.3.3

wWww
C'\.O\O\
u:»u
ERURS

Conduct laboratory and/or bench scale studies
to determine applicability of remedial
technologies

Analyze the technologies to determine the
testing requirements

Develop a testing plan:

3.6.3.3.1 Testing types

Testing goals

Levels of effort

Data management and interpretation
guidelines

Perform tests

Evaluation of testing results

Scale-up those technologies based on testing
results

3.6.3.3.
3.6.3.3.
3.6.3.3.

W N

Analysis of the Remaining Alternatives / FS Phase III
Health information/environmental effects

Technical aspects of the remedial alternatives
Evaluation criteria for detail analysis of
alternatives

3.7.3.1

3.7.3.8
3.7.3.9

Short-term effectiveness

Long-term effectiveness and permanence
Reduction of toxicity, mobility or volume
Implementability

Cost

Compliance with ARARs

Overall protection of human health and the
environment

State acceptance

Community acceptance

Community relations during FS Phase III
Reporting and communication during FS Phase III

Recommended Remedial alternatives
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3.9

Submit Progress Reports to DTSC and RWQCB pursuant to the

progress report requirements.

3.10 Feasibility Study Report(s)

IT.

ITTI.

IV.

The report shall include the results of tasks from 3.1
through 3.8 of this Appendix. The FS report shall be
consistent with CERCLA, the NCP, the U.S. EPA Risk Assessment
Guidance for Superfund (Volumes I & II) and any subsequent
revisions thereof, the Superfund Exposure Assessment Manual,
EPA, Draft, April 1988 and any revisions thereof, the
Compendium of Superfund Field Operations Methods, other
applicable U.S. EPA and State guidance, California Health and
Safety Code, California Code of Regulations, Title 22, and the
California Water Code.

Development of Proposed Plan for Remedial Action

The Proposed Plan shall be consistent with CERCLA, the NCP,
California Health and Safety Code, California Code of
Regulations, Title 22, California Water Code, and applicable
U.S. EPA and State guidance.

Public Review Comment

The Navy shall provide the public the opportunities of review
and comment on the RI and FS reports and the Remedial Action
Plan(s) in a manner consistent with Section 26, Public
Participation, of this Agreement.

Responsiveness Summary
The Navy shall prepare a Responsiveness Summary (part of the

Record of Decision) after the public comment period in a
manner consistent with CERCLA, Section 26, Public
participation, of this Agreement, U.S. EPA Guidance on
Community Relations for Operable Unit Response Action, the
NCP, cCalifornia Health and Safety Code, California Code of
Regulations, Title 22, and applicable U.S. EPA and State
Guidance.

60



Federal Facility Site
Remediation Agreement for
Naval Supply Center, Alameda Annex

V.

Remedial Action Plan(s)

1.0 The remedial action plan(s) shall be based upon Section
25350 of the California Health and Safety Code, Subpart E of
the NCP, and any amendments thereto and upon all of the
following factors, to the extent that these factors are
consistent with these federal regulations and do not require
a less stringent 1level of cleanup than these federal
regulations:
1.1 Health and safety risks posed by the conditions at
the site
1.2 The effect of contamination or pollution levels
upon present, future, and probable beneficial
uses of contaminated, polluted, or threatened
resources
1.3 The effect of alternative remedial action
measures on the reasonable availability of
groundwater resources for present, future, and
probable beneficial uses
1.4 Site specific characteristics
1.4.1 Potential of offsite migration of
hazardous substances
1.4.2 Surface, subsurface soil and
hydrogeologic condition
1.4.3 Preexisting background contamination
levels
1.4.4 Relationship of contaminant concentration
to biological effects including human
health and effects on biota.
1.5 Cost effectiveness of alternative remedial action
measures
1.5.1 Total short-term and long-term costs of
actions
1.6 Potential environmental impacts of alternative
remedial action measures
1.7 Statement of reasons setting forth the basis for
the removal and remedial actions selected
1.7.1 Evaluation of each proposed alternative
1.7.2 Evaluation of the consistency of the
removal and remedial actions with federal
regulations
1.7.3 Reasons for rejection of alternative
removal and remedial actions
1.8 Monitoring Plan
1.9 Nonbinding preliminary allocation of
responsibility (NBAR)
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VI.

VIT.

VIIT.

IX.

Remedial Design

The Navy shall prepare Preliminary and Final Remedial Design
documents which provide detailed engineering design and
specifications which will allow other Parties to review and to
ensure the selected remedy(ies) fully considered by the Navy
in the Design.

Remedial Action Work Plan
The Navy shall prepare a Remedial Action Work Plan, using
appropriate U.S. EPA and State guidance and state laws, for

each remedial action. The work plan(s) shall contain the
following:
1. Tentative formulation of remedial action team,

descriptions of duties, and lines of authority in the
management o f the construction, operation and
maintenance activities;

2. Description of the roles and relationships of the Navy,
resident engineers, independent quality assurance team,
remedial design professionals, and remedial
constructor;

3. Process for selection of remedial action
constructor(s) ;

4. Schedule for the remedial action(s) and process to
continuously update the project schedule;

5. Methods to implement the construction quality assurance

plan, including criteria and composition of the
independent quality assurance team;

6. A health and safety plan for field construction
activities;

7. Strategy for implementing the Contingency Plan;

8. Procedure for data collection during the remedial
action(s) to validate the completion of the project;

9. Monitoring Plan; and

10. Requirements for project closeout.

Contingency Plan
The Navy shall develop a Contingency Plan, using appropriate
U.S. EPA and State guidance and state laws, to protect the
local affected human population, and biota in the event of an
accident or emergency. It may incorporate an air monitoring
plan, a spill control, and countermeasures plan, if
applicable, for the site.

Five-Year Review

If the selected remedial action results in any hazardous
substances, pollutants, or contaminants remaining at the site,
the Navy shall review such remedial action and the Monitoring
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Plan no less often than each 5 years after the initiation of
such remedial action as mandated in 9621(c) of SARA and the
Monitoring Plan as required in Section VII.9 above.

Project Closeout
At the completion of the remedial action(s), the Navy shall

prepare a Project Closeout Report which certifies that all
items contained in the final Remedial Action Plan, including
the completion of the Monitoring Plan and any additional
remedial actions which may be necessary as a result of
findings from the Monitoring Plan, have been completed. The
report shall include proper documentation (e.g., test results)
substantiating that the performance standards are being met.
The report should also include "Record Drawings" of the
project.
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QUALITY ASSURANCE PROJECT PLAN OUTLINE

Bottom of title page should include signature blocks for the
following approving personnel:
1.1 The Navy Project Manager
1.2 The Navy Responsible QA Officer
.3 Contractor's and/or Sub-Contractor's Project Officer
.4 Contractor's and/or Sub-Contractor's QA Officer
able of Contents includes:
.1 Introduction
.2 Listing of the 16 QAPP components
.3 Listing of Appendices required to augment the QAPP
.4 Listing of all individuals receiving official copies of
the QAPP and its revisions
Project Description
Project Organization and Responsibility
Quality Assurance Objectives for Measurement of Data. For
each major parameter provide Quality Assurance Objectives for:
5.1 Precision
Accuracy
Completeness
Representativeness
Comparability
pling Procedures
Method of collection
Rational for sample site selection
Preparation of sampling equipment and containers
Type and volume of sample container
Description of decontamination procedures
Holding time and preservation method
Time consideration for sample shipping
Documentation of sampling history, conditions and
analyses (including forms, note books, etc.)
Sample Chain of custody Procedures

NNV R

a
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7.1 Field Sampling Operation
7.1.1 Documentation of exact location and
consideration associated with sample
acquisition
7.1.2 Documentation of procedure for preparation of
reagents
7.1.3 Documentation of method for sample
preservation
7.1.4 Labeling techniques
7.1.5 Availability of Chain of Custody form
7.2 Lab Operation
7.2.1 Identification of sample custodian
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10.

7.2.2 Lab procedure for sample handling, storage and
dispersement for analysis

7.2.3 Specifications of lab sample custody
procedures for sample handling, storage and
dispersement for analysis

Calibration Procedures and Frequency and Information for Field

Equipment and Lab Equipment:

8.1 Major measurement parameters
8.1.1 Pollutant measurement system
8.1.2 Standard Operation Procedure (SOP)

8.1.3 Description of calibration procedures

8.2 List frequency of re-calibration

8.3 List calibration standards

8.4 Where calibration and repairs logged

Analytical Procedures

9.1 Cite method name and number for chemical analysis

9.2 Description of analytical procedure
9.2.1 Analytes
9.2.2 Parameter group
9.2.3 Method name and number
9.2.4 Detection limit

Description of Procedures for Toxicity Testing

9.3.1 Method name and description

9.3.2 History of organism used in testing, including

collection site, date of collection, visual
evaluation of organisms, and other relevant
information

9.3.3 Results of positive (toxic) control tests

Description of Procedures for Tissue Analyses

9.4.1 Method description

9.4.2 History of organisms wused for tissue analysis,
including site characteristics, if evaluating field
collected populations, and other information about
collection if performing 1laboratory exposures of
organisms to contaminated sites media (water, soil or
sediment)

9.4.3 Designation of proper experimental control for
comparison to contaminant-exposed organisms (e.q.,
uncontaminated local populations of organisms as a
field control for comparison to site collected or the
use of pre-exposed organisms as a baseline for
laboratory-exposed organisms)

Data Reduction, Validation and Reporting

10.1 Data reduction scheme planned on collected data

10.2 Criteria used to validate data integrity during data
collection and reporting

10.3 Methods used to identify and treat outliers
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10.4
10.5

11.1
11.2
11.3
11.4
11.5
11.6
11.7
11.8
11.9
11.10
11.11
11.12

11.13

12.1

12.2

Reporting scheme for collection of raw data
Key individuals in this reporting scheme

11. Internal Quality Control Checks (both Lab and Field)
Replicates

Spiked samples

Split samples

Control
Blanks

blanks

Internal standards

Zero and span gases

Quality control samples

Surrogate samples

Calibration standards and devises
Reagent checks

Toxicity Testing QC

11.12.1
11.12.2
11.12.3
11.12.4
11.12.5

11.12.6
11.12.7

Relationship of result from positive (toxic)
controls to laboratory and U.S. EPA standards
High quality laboratory control test water as
defined by the toxicity test method

Water quality monitoring data from the
duration of the test as required by the
toxicity test method

Random or "blind" testing of samples
Replicates

Quality Control Samples

Split Samples

Tissue Analysis QC

11.13.1
11.13.2
11.13.3
11.13.4
11.13.5
11.13.6
11.13.7
11.13.8
11.13.9

Replicates

Spikes

Split Samples

Control Blanks

Pre-exposed tissue
Field-control population tissue
Blanks

Internal Standards

Quality Control Samples

11.13.10 Surrogate Samples

11.13.11 Calibration Standards and Devises
11.13.12 Reagent Checks

12. Performance and System Audits

Internal Audits

12.1.1
12.1.2
12.1.3
12.1.4

Description of audits

Audited by

Frequency of audits

Person to receive audit reports

External Audits

12.2.1

Description of audits
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13.

14.

15.

16.

12.2.2
12.2.3

Audited by

Person to receive audit reports

Preventive Maintenance

Schedule of maintenance to minimize downtime
Critical spare parts to minimize downtime
Routine Procedures Used to Assess:

Data Precision

Data Accuracy

Data Completeness

Data Representativeness

Data Coparability

Corrective Action

Procedures include the following:

13.1
13.2

14.1
14.2
14.3
14.4
14.5

15.1

15.2

15.1.1

15.1.2

15.1.3

Limit for data acceptability beyond which
corrective action is required

Re-evaluation of analyst's work and
instrumentation checks

Corrective action initiator and approver

Other QA activities may also initiate corrective

action:
15.2.1
15.2.2
15.2.3
15.2.4

Performance audits

System audits

Lab/Interfield comparison studies

QA program conducted by quality assessment
management staff (QAMS)

Quality Assurance Report and Management

Periodic assessment of data quality, precision and
completeness

Results for performance audits

Results for system audits

QA problems and solutions

Frequency of report

16.1

16.2
16.3
16.4
16.5
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SAMPLE PLAN OUTLINE

Objectives of the Sampling Effort

Maps of All Pertinent Locations and Sampling Points
Rationale for Sampling Location and Numbers of Samples
Request for Analyses

4.1
4.2

Narrative request for analyses
Tabular request for analyses

Field Methods and Procedures

5.1
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OO WN
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Sample collection
Disposal of contaminated materials
Equipment decontamination
Sample containers

Sample preservation
Sample shipment

Sample documentation
Quality Assurance

5.8.1 Replicates

5.8.2 Blanks

Site Safety Plan
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DATA MANAGEMENT PLAN OUTLINE

Field sampling and analytical procedures for the acquisition and
compilation of field and lab data and demonstrated activities are
subject to data management procedures.

1. Document and track data, information, and results (all
analytical data collected by the Navy shall be reported
separately using the same format and in the same report for
easy reference)

1.1 Field activities
1.2 Sample management and tracking
1.3 Document control and inventory
2. Identify lab documentation procedures
3. Project file requirements
4. Project related progress
* * * * *
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APPENDIX C
ALL FINAL PRIMARY AND SECONDARY DOCUMENTS
WHICH WILL BE CREATED
IN ACCORDANCE WITH SECTION 7 (REVIEW AND APPROVAL)

PRIMARY DOCUMENTS:

1. RI Report
2. FS Report
3. Proposed Plan

4. Remedial Action Plan
5. Remedial Designs (RDs)
6. Remedial Action Workplans, which may include operation and

maintenance plans.

SECONDARY DOCUMENTS:

1. Sampling Data Results

2. Removal Action Reports (if generated)
3. Public Notice and Fact Sheets

4. Treatibility Studies (if generated)
5. Initial Screening of Alternatives

6. Detailed Analysis of Alternatives

7. Remedial Action Schedule

8. Engineering Plans

9. Post-Remedial Sampling Design Plan

10. Post-Remedial Sampling Completion Reepot (if generated)
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APPENDIX D

ALL DEADLINES WHICH WILL BE ESTABLISHED IN
ACCORDANCE WITH SECTION 8 (DEADLINES) AND WHICH
MAY BE EXTENDED IN ACCORDANCE WITH SECTION 9 (EXTENSIONS)

DRAFT

DOCUMENT DEADLINE TARGET DATE
Work Plan Completed
Sampling Plan Completed

QAPP Completed

HSP Completed

CRP Completed
Remedial Investigation 4/26/93

Sampling Results Tech Memo 11/9/92
Removal Action Reports T.B.D
Feasibility Study 10/30/93

Initial Screening of Alts 4/19/93
Detailed Analysis of Alts 6/28/93
Treability Studies T.B.D
RAP/Prop. Plan 6/30/94

Responsive Summary 1/26/95
Remedial Design T.B.D

Public Notices & Fact Sheets T.B.D

Engineering Plans wonon

HSP T.B.D
Remedial Action Completion REP (T.B.D)

Post-Remedial Samp Design Plan (T.B.D)
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Post-remedial Compl'n Report (T.B.D)

* The Risk Assessment report will be included in the RI submittal.
* The Remedial Action Schedule will be included in the RAP.
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APPENDIX E [ONLY IF APPLICABLE]

FINAL PRIMARY DOCUMENTS AND COMPLETED SECONDARY DOCUMENTS
These documents are hereby made an integral and enforceable part of
this Agreement. Copies shall be available as part of the
administrative record, as provided in subsection 26.3:

A. Final Primary Documents:

1. RI/FS Workplans

2. Health safety Plan

3. Quality Assurance Project Plan

4. Sampling Plan

B. Completed Secondary Documents:

N/A
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ATTACHMENT A

MAPS
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ATTACHMENT B
CHEMICALS OF CONCERN
This description of the toxicity of chemicals of concern at Naval

Supply Center, Alameda Annex is for reference only and should not
be interpreted as describing effects on any individual person.
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1. Asbestos -- inhalation or ingestion of asbestos can cause a
debilitating lung disease called asbestosis; a rare cancer of the
chest and abdominal lining called mesothelioma; and cancers of the
lung, esophagus, stomach, colon, and other organs. Lung cancer may
not develop until 35 to 40 years after heavy exposure , and other
malignancies are also delayed. Combining smoking with occupational
exposure to asbestos increases the lung cancer rate above the rate
due to either smoking or asbestos exposure alone. Asbestos
exposure to children is of special concern since they have a
greater remaining lifespan than adults, their lifetime risk of
developing mesothelioma is greater (U.S) EPA, June 1985). Asbestos
is listed as carcinogen under Proposition 65.

2. Arsenic -- arsenic compounds have been shown to produce acute
and chronic toxic effects which include systemic irreversible
damage. The trivalent (III) compounds are the most toxic and tend
to accumulate in the body. Arsenic has been classified by the U.S.
EPA as a human carcinogen, according to EPA's Proposed Guidelines
for Carcinogen Risk Assessment, based upon evidence of human
carcinogenicity through inhalation and ingestion exposure (U.s.
EPA, 1985i). Arsenic compounds are listed hazardous materials (No.
65) in Section 66680, Title 22, California Administrative Code.
The U.S. EPA's MCL for Arsenic in water is 50 parts per billion

(ppb) .

3. Benzene (V.0.C} -- exposure to liquid and vapor may produce
primary irritation to the skin, eyes, and upper respiratory tract.
If liquid is aspirated into the lung, it may cause pulmonary edema
and hemorrhage. Erythema, vesiculation, and dry, scaly dermatitis
may also develop from defatting of the skin. Acute exposure to
benzene results in central nervous system depression. Headache,
dizziness, nausea, convulsions, coma and death may result. Chronic
exposure is well documented to cause blood changes. Aplastic
anemia may develop with anemia, leukopenia, and thrombocytopenia.
NIOSH has concluded that benzene is leukemogenic.

4. Beryllium -- is an amphoteric element; that is, it is capable
of reacting with either an acid or a base, and its salts will
readily hydrolyze. Routes of exposure are by inhalation, skin
contact, eye contact or ingestion. The most normal route is by
inhalation. Inhalation of beryllium may cause two types of
reaction: acute and chronic. The result may be pneumonitis,
nasopharyngitis or tracheobronchitis (DeNardi, 1950). Pulmonary
manifestations usually occur with dyspnea and a chronic cough.
Other symptoms include rapid weight loss, anorexia, fatique,
weakness, and malaise (Tepper, 1961). Skin contact will produce
dermatitis, and if beryllium is under the skin, will produce
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necrosis of adjacent tissue with the formation of an ulcer. Eye
contact will result in conjunctival inflammation. Beryllium and
its compounds have been listed by the U.S. EPA as a carcinogen
(Second Annual Report on Carcinogens, NTP 81-43, Dec. 1981, pp
58-60) (Merck, 1983). Beryllium is a listed hazardous material
(No. 112) in Section 66680, Title 22, cCalifornia Administrative
Code and as a 1listed 1'"persistent and bioaccumulative toxic
substance" in Section 66699, Title 22, California Administrative
Code. Beryllium is also an "Extremely Hazardous Waste" as defined
in Section 66720, Title 22, California Administrative Code.

5. Chromium (Total) -- chromium compounds in the trivalent (III)
state are less toxic than chromium in the hexavalent (VI) state.
Chromium has been classified by the U.S. Environmental Protection
Agency's Carcinogen Assessment Group (EPA CAG) in Class A (human
carcinogen) through the inhalation route (U.S. EPA, 1985a).
Chromium compounds are listed hazardous materials (No. 204) in
Section 66680, Title 22, California Administrative Code. The U.S.
EPA's MCL for total chromium in water is 51 ppb.

7. Copper -- copper salts act as irritants to skin causing
itching, erythema, and dermatitis. Conjunctivitis, ulceration and
turbidity of the cornea may be caused to the eye. Metallic copper
may cause keratinization of the hands and soles of the feet. Fumes
and dust may cause irritation of the upper respiratory tract,
metallic taste in the mouth, nausea, metal fume fever, and in some
instances discoloration of the skin and hair.

8. 1,2-Dichloroethane (1,2-DCA, Ethylene Dichloride){V.0.C}--
ingestion and inhalation of 1,2-DCA through short-term exposure may
cause nausea, vomiting, mental confusion, dizziness, and pulmonary
edema (Sittig, 1981). In addition, liquid and vapor may cause eye
and skin irritation. Acute exposures can lead to death from
respiratory and circulatory failure. Long term effects include
liver and kidney damage and neurologic changes. 1,2-DCA is
classified by the International Agency for Research on Cancer
(hereinafter "IARC") as a Category B2 carcinogen (probable human
carcinogen). 1,2-DCA is a listed hazardous material (No.329) in
Section 66680, Title 22, California Administrative Code. The U.S.
EPA's MCL for 1,2-DCA in water is 5 ppb.

9. 1,1-Dichloroethylene (1,1-DCE, Vinylidene Chloride) {(V.0.C}--
short-term exposures to high vapor concentrations of 1,1-DCE can
result in central nervous system depression, which may progress to
unconsciousness with prolonged exposure. The liquid is moderately
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irritating to the eyes, causing pain, conjunctional irritation, and
possible transient injury. The liquid is irritating to the skin
after only a few minutes' contact (Clayton and Clayton, 1981).
Long-term effects include damage to the liver and kidneys. The
IARC classification for 1,1-DCE is Category 3 (possible human
carcinogen). 1,1-DCE is listed as a hazardous material (No. 771)
in Section 66680, Title 22, California Administrative Code. The
U.S. EPA's MCL for 1,1-DCE in water is 7 ppb.

10. Trans-1,2-Dichloroethylene (1,2-DCE) (V.0.C} =-- is a
chlorinated ethylene and has anesthetic properties at high
concentrations. Humans inhaling high concentrations of the

compound display the following symptoms: nausea, vomiting,
weakness, tremor and cramps, followed by unconsciousness (U.S. EPA,
1985b). 1,2-DCE was shown not to be a mutagen in three different
microbial tests. No data are available to determine the compound's
teratogenic and carcinogenic effects. The U.S. EPA has not rated
this compound on the basis of carcinogenicity (U.S. EPA, 1985i).
1,2-DCE is a listed hazardous material (No. 259) in Section 66680,
Title 22, California Administrative Code.

11. 1,2-Dichloropropane {V.0.C}-- prolonged contact with liquid
1,2-Dichloropropane through short-term exposures may cause
dermatitis by defatting the skin. Undiluted, it is moderately
irritating to the eyes, but does not cause permanent injury
(Sittig, 1981; Proctor and Hughes, 1978). Based on animal
experiments, inhalation or ingestion of high 1levels of
1,2-Dichloropropane can be expected to reproduce central nervous
system depression. Liver and kidney toxicity are the long-term
effects of exposure. 1,2-Dichloropropane is a listed hazardous
material (No. 264) in Section 66680, Title 22, California
Administrative Code.

12. Lead -- short-term exposure to lead can cause reversible
kidney damage, but prolonged exposure at high concentrations may
result in progressive kidney damage and possibly kidney failure.
Anemia, due to the inhibition of hemoglobin synthesis and a
reduction in the lifespan of circulating red blood cells, is an
early manifestation of lead poisoning (U.S. EPA, 1985c). The most
serious effects associated with markedly elevated blood levels are
severe neurotoxic effects that include irreversible brain damage,
as indexed by the occurrence of acute or chronic encephalophatic
symptoms (U.S. EPA, 1985d). Lead compounds are listed as hazardous
materials (No. 406) in Section 66680, Title 22, California
Administrative Code. The U.S. EPA's MCL for lead in water is 50

ppb.
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13. Polychlorinated Biphenyls (PCBs) -- exposure is by inhalation
of fumes or vapors, and percutaneous absorption of 1liquid,
ingestion, eye and skin contact. Local harmful effects are: with
prolonged skin contact PCB's may cause the formation ofcomedomes,
sebaceous cysts and chloracne. Irritation of eyes, nose and throat

may also occur. Systemic effects areusually dependent upon the
degree of chlorination; the higher the degree, the stronger the
effects. Acute and chronic exposure can cause 1liver damage.

Symptoms includeedema, jaundice, vomiting, anorexia, nausea,
abdominalpains, and fatiqgue (Sittig, 1985). The IARC lists PCBs in
Category I (sufficient evidence of human carcinogenicity) in its
weight of evidence ranking for potential carcinogens (Gilbert, et
al. 1980). The EPA CAG has classified PCBs as B2 carcinogens
(probable human carcinogen) (U.S. EPA,1985a). PCBs are a listed
hazardous material (No. 606) in Section 66680, Title 22, California

Administrative Code. PCBs are also listed as an "Organic
Persistent and Bioaccumulative Toxic Substance", Section 66699 (c),
Title 22, California Administrative Code. PCBs are also an

"Extremely Hazardous Waste" as defined in Section 66720, Title 22,
California Administrative Code. PCBs are incompatible with strong
oxidizers.

17. Tetrachloroethylene (PCE, Perchloroethylene) (V.0.C} --
short-term exposure to PCE through ingestion and inhalation may
cause nausea, vomiting, headache, dizziness, drowsiness, and

tremors. Skin contact with 1liquid causes irritation and
blistering. Both liquid and vapor are irritating to the eyes
(Plunkett, 1976). Liver and kidney toxicity are the long-term
effects. PCE has been classified by the IARC in Category 3
(possible human carcinogen). PCE is a listed hazardous material
(No. 576) in Section 66680, Title 22, California Administrative
Code.

18. 1,1,1-Trichloroethane (TCA) (V.0.C}-- long-term exposure to
TCA produces a narcotic effect and depresses the central nervous
system. Acute exposure symptoms include dizziness, incoordination,
drowsiness, increased reaction time, unconsciousness, and death
(Sittig, 1985). The U.S. EPA has listed TCA (1,1,1-TCA) as a
hazardous waste and a Priority Toxic Pollutant in 40 CFR 261. The
U.S. EPA's MCL for 1,1,1-TCA in water is 200 ppb. 1,1,1-TCA is
incompatible with strong caustics, oxidizers and chemically active
metals (aluminum, magnesium, sodium, etc.).

19. Trichloroethylene (TCE) ({V.0.C} -- acute exposure to TCE
depresses the central nervous system, causing such symptoms as
headache, dizziness, vertigo, tremors, irregular heartbeat,
fatigue, nausea, vomiting and blurred vision. The vapors may cause
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irritation of the eyes, nose, and throat. The liquid may cause
burning irritation and damage to the eyes. Repeated or prolonged
skin contact with the liquid may cause dermatitus (Sittig, 1981).
Long-term effects may include liver and kidney injury. TCE is
included in IARC Category 3 (possible human carcinogen). TCE is a
listed hazardous material (No. 744) in Section 66680, Title 22,
California Administrative Code. The U.S. EPA's MCL for TCE in
water is 5 ppb.

20. Vinyl Chloride {V.0.C)-- inhalation of vinyl chloride causes
headache, dizziness, abdominal pain, numbness, and tingling of the
extremities. The vapors cause eye irritation. Skin contact with
the liquid causes irritation and frostbite due to evaporation; skin
contact with the vapor may also cause irritation (Plunket, 1976;
Sittig, 1981, Toxicology Data Bank, 1984). The long term effects
due to exposure to vinyl chloride include liver damage and liver
cancer. There is evidence of mutagenicity. The IARC has
classified vinyl chloride in Category 1 for carcinogens (known
human carcinogen). Vinyl chloride is a listed hazardous material
(No. 769) in Section 66680, Title 22, California Administrative
Code; and is also a listed "Extremely Hazardous Waste" as defined
in Section 66720, Title 22, California Administrative Code.

21. Waste Acids -- Acids are listed hazardous materials in section
66680, Title 22, California Administrative Code. Health Effects by
waste acids are routed by ingestion, inhalation or skin contact.
These effects are irritation to the eyes, nose, throat, lungs and
mucous membrane linings. Contact with the skin will cause mild
severe irritation. Over exposure has been known to cause
laryngeal, pulmonary edema, vomiting, diarrhea and shock. Acids
are incompatible with strong oxidizers, strong caustics, strong
bases, organics, chlorinates, metals and active metals.
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ATTACHMENT C

STATEMENT OF FACTS

1.0 SITE LOCATION

The Naval Supply Center (NSC) Alameda Annex (Facility) which
is the subject of this agreement is located at 2155 Mariner Square
Loop, in the city of Alameda, California. The Facility, which is
geographically situated at eastern shore of the San Francisco Bay,
is approximately a mile south of the San Francisco-Oakland Bay
Bridge. |The entire facility is approximately 81 acres in size and

Ynounded by Alameda Navy Housing, School and Day Care Center to the
North; Mariner Square loop to the East; Fifth Street to the West
and College of Alameda to the South.

2.0 SITE DESCRIPTION

The Facility consists of six (6) warehouses, four (4)
administration buildings, and a l10-acre unpaved scrapyard. Two (2)
office buildings (366 and 365) and a scrap bin are within the
confinement of the scrapyard. Currently, the warehouses are being
used as storage for Navy fleet supplies. The scrapyard, on the
other hand, has been 1leased by the Navy to the Defense
Reutilization and Marketing Office (DRMO) since 1980. DRMO uses the
scrapyard to store and screen metal scrap and recyclable materials
from military weapon parts re-sale.

3.0 SITE BACKGROUND AND HISTORY

From 1930 to the late 1940s the Facility and most of the
surrounding areas were used by the San Franciscoo Bay Airdrome as
an airport. The office building in the scrapyard was shut down due
to air traffic competition against the large Naval Air Station
(NAS) nearby. In December 12, 1951, NAS acquired the airport and
built the majority of warehouses and bulk storage areas on the
former airstrip.

The Naval Supply Center has annexed the Facility since 1980

and has leased the northeastern of the Facility to DRMO for scrap
reuse operations.
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MEMORANDUM OF UNDERSTANDING
BETWEEN
THE DEPARTMENT OF HEALTH SERVICES
AND
THE STATE WATER RESOURCES CONTROL BOARD
.. THE REGIONAL WATER QUALITY CONTROL BOARDS
FOR THE CLEANUP OF HAZARDOUS WASTE SITES

Angest 1, 1990
INTRODUCTION *

MMeuuMumofUndeingmmDMdmﬂmdmdﬁcmﬁﬁomfamckmupof
mmﬁu%ﬂmﬁmmumﬁﬂwwgm&ﬁmmwm
lbetypeof:ixestowhicbﬂnMOUnpplis;u'-e;:inciplu.notfomdinhwureguhﬁon.whichgom
u:cothdmemﬁe&MMmean.whuexphhmembyvhichm
parties will execute, and perform according 10, this MOU.

Speciﬁcpmvis’ons.whichmwwnwﬁawmtonowfadwck&nupdhmdwm
sites, include: the method by which the lead agency and, consequently, the support agency are determined;
the responsibilities of the lead and support agencics, which are defined in terms of tasks to be accomplished,
pmcedm'estobefollowedtomsumooordimﬁcn;amtsmbwmdwedtommdmmhhnmechniw
requirements are satisfied; the manner by which the parties will enforce their respective authorities and settle
mehchimagamgmmdwwmmmudixhnxm;mdMWbymchm
parties will settle their disputes. '

BACKGROUND

Based on a recommendation of the Governor's Task Farce on Toxics, Waste, and Technology, Governor
Deukmejian issued Executive Order D-55-86, which states, in part, that the Department of Health Services
(DHS), the State Water Resources Control Board (SWRCB), and the Regional Water Quality Control
Boards (RWQCB) shall enter into an MOU that specifies each agency's responsibilities in hazardous waste
site cleanup, defines standards and criteria for use in Remedial Action Plan (RAP) development, and
identifies a conflict resolution process to resolve iseragency disputes. Subsequently, the Legislature
included a provision in the Supplemental Repart of the 1988 Budget Act requiring the development of this
MOU.

Statutes of the State of California, embodied in the state codes, authorize certain actions or express
fundamental principles which must govern the intent and goals of the MOU. Relevant code sections
include, but are not limited to, the following:

A. DHSkmﬂMmmmmmmmmtmﬁuﬁﬁuimma
mﬁmbyunmwmnmmmm).ummve
Environmenta! Response, Compensation, and Liability Act (CERCLA) and any regulations
mﬂpﬁmm&sfmﬂm(ﬂdmmwaymmsq 25159.7).

¥, DHS shall prepare a plan for the expeditious implementation of the Hazardous Substance Cleanup
Bond Act of 1984 which shall include procedures required for the development and adoption of final
RAPs by DHS and RWQCB (HSC 25351.6 and 25334.5).

C. DHS, or if appropriate, the RWQCB shall prepare or approve RAPs for all sites listed by DHS for
Remedial Action (RA) (HSC 25356.1 and 25356).
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D. DHS ar the RWQCB shall review and consider any public comments, revise the draft plan if
appropriate, and then issue the final RAP. (HSC 25356).

E. DHS shall implement procedures for the abatement of an imminent and substantial endangerment
(HSC 25358.3).

F. DHS is autharized 10 spend funds from the Hazardous Substance Account or the Hazardous
Substance Cleanup Fund for removal or remedial actions on any site included on the list
established pursuant 1o HSC 25356 only if DHS enters into an enforceable agreement or issues an
order and determines in writing that the potential responsible party(s) is not in compliance with the
order or agreement. (HSC 25355.5) N

G. The SWRCB and each RWQCB shall be the principal state agencies with primary responsibility
for the coordination and control of water quality (Water Code [WC] 13001).

H. Each RWQCB shall obtain coordinated action in water quality control, including the prevention
and abatement of water pollution and nuisance (WC 13225).

Under direction from the Governor, DHS signed a Defense (Department)-State Memorandum of Agreement
(DSMOA) in May 1990, which allows for funding state oversight of remedial actions at military facilities
in California. Although both DHS and the State and Regional Boards are eligible 1o receive paymeat for
their oversight costs, federal funding is limited and qualified. Separate agreements between DHS regional
offices and the RWQCBs for specific sites will be required in arder to allocate available funding. This
MOU provides a basis for DHS and the Boards to agree on funding and performance at military facilities.

DHS, also, has recently signed an Agreement in Principle (AIP) with the U.S. Department of Energy
(DOE). The AIP will provide reimbursement of state costs for oversight of specified environmental
compliance activities at DOE facilities. An Interagency Agreement between the DHS Environmental
Health Division and the SWRCB will specify water quality oversight tasks which the State and Regional
Boards will perform. .

THE DHS AND THE SWRCB AND THE RWQCBS AGREE TO THE FOLLOWING:

1.  SCOPE

This MOU is effective immediately and is binding upon DHS, the SWRCB, and the nine
RWQCB:s. It covers the cleanup of hazardous substances at all sites or facilities where such
submcesmuslbeclcanedupinaﬂcﬂopmtectpublicbalthorﬂuenvimnmmﬂhedmupof
other substances is not covered under this agreement. Sites include, but are not limited to, sites
lisied on the National Priorities List (NPL) and in the DHS Site Mitigation annual work plan.
This MOU shall be used 10 determine the relationship of the parties and to guide the site-specific
communications between them on activities at the sites. The provisions of this MOU are
lpplicablebothusiuwbe:usauagemyismeludagmysweuasatsiteswheremeu.s.
Environmental Protection Agency, Region 9 (EPA) is the lead agency. In the laner case, the
ptovisionsofthisMOUshanbeuﬁlimdnduumincwhid&magmywﬂlmasmeliﬁson
between the State and EPA and how the state agencies will coordinate their review and comment
on site-specific documents submitted by EPA.

Contracts and agreements also exist which involve DHS, SWRCB, RWQCB, and local agencies in
the cleanup of leaking underground storage tanks. There are also other specific agreements between
state and/or federal agencies. This MOU is not intended to conflict with the provisions of those
cmmlndagreemcnuwisﬁhwndedmlddprm”emqu\ﬁmmswhichﬁzagmia
wumnamy(aﬁzuﬁ:facmckmupotkaﬁngmdamdmem
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A Memorandum of Agreement (MOA) exists between DHS and the SWRCB regarding
coordination of activities at facilities subject 10 regulation pursuant 0 RCRA. For coordination of
cleanup activities at these facilities, the agencies should refer 1o both this MOU and the RCRA
MOA.

‘..  PRINCIPLES

ﬂnpmﬁesmeogniutha!cmainpﬁnciples.notfoundhhworngulaﬁon.shouldgovemmeir
cmduct.Onepﬁnciphismam\epanicipaﬁonofbothagmciesacﬁngwhhinukteqnaive
authorities, jurisdiction, and expertise, whether acting as lead agency or suppon agency, is
mﬁﬂfalhemcwcsfulclennupofhawdouswasusimmdismwuhmwoﬂthme.

munclanupdhmdomwmﬁm.mnwmmﬁm.mmdmmmwon
wmdwwﬁesnwbeexpeaad.ltinbasiclimofmisMOU:ndthepolicyonhepmﬁes
that duplication of effort in the site cleanup program be avoided. Public health and the environment
mbwsuvedbyacbpanymmhnizhgdupwﬁonofeﬁonmmepu&mbaofﬁm
possible.Bo&pa:ﬁado.bowem.mcognizedmthmmwninsimaﬁanwhnmau
oﬁmwmhavemenmmrywchnicalmomw.expaﬁse.cumhaity.Tomeenmtsuﬂmd
oﬂxcnesomcesallow.mdin:mnersufonhinthisMOU.meparﬁuapeennssisuxhoma.
Mcoopaaﬁve:pprmchismunbwinwmaofpublkhwmmmewvmt

Finally, the parties recognize that cleanup of hazardous waste sites throughoat California can best
be achieved if the staie agencies act with mmmmamuiw.muwb&mm
responsible parties expect that state government will apply rational methodalogies and standards to
site cleanup. Compliance with the terms of this MOU will eliminate or significantly reduce any
apparent inconsistencics between the agencies. Consistency will be achieved by agreement on
minimum technical and procedural requirements, coardination of enforcement actions, close and
constant communication between project staff, and exchange of Applicable or Relevant and
Appropriate Requirements (ARARS) or state standards for site cleanup. If either agency is
developing such standards, that agency will involve the other agency in the development at an early
stage so that consistency in technical issues can be maintained.

@M. IMPLEMENTATION '

In order 1o facilitate impiementation of this MOU, the parties will establish an "MOU Technical
Advisory Commitee* (TAC) within four months of the effective date of this MOU. The TAC will
mwpmvidcguidnumdadﬁcemmgmtmdmﬂmwduﬁdmwdevebp
dm'ingpcrfmumdamisagrwmmmwilluﬁst.ifalledupm.hbeuﬂanuuof
wchnicaldisp\nu.TthACwﬂlalsoevalmunxhievemdw goals of the Executive Order
andmeoomplianceprhciplaolmisMOUmdwiﬂpmvidemmual report 0 management. This

appropriate, include recommendations for modifications to this MOU to improve anainment of the
principlesofu\epuﬁes.‘lheTACwillconsislofnoulofdxmanbas.edsuevel
equivalent to Supervising Engineer, Supervising Hazardous Materials Specialist, or above, as
follows: one member from DHS Headquarters, two members from DHS Regional Sections, one
member from SWRCB, and two members from RWQCBs. Annually the TAC will elect one of its
memba:sdnkmmwbowmben@onﬁbkfamdhnﬁngmenﬁviﬁuduTAC.

IV. LEAD AGENCY DETERMINATION

DHSRegianlOﬂ'nsdeWQCBswﬂlmwwdewmmmekadagutysWunda
this section. '
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A. mqemywmdfmﬁxmmtwm«xwwmmsiushanmasthelead
agencyunﬁlmeuiwriaonhisMOUnuilizedbdamﬁmakadagmcy. :

B. Within IBOdaysahadneﬁecﬁvedaudmisMOU.theagmci&shanwmmmelcadmd
mppmagemiesformhhaurdwsmsimonwhicheithangwyplmnwkhl-‘isw
Year 1990-91. EachRegiom!BoardEmziveomca(EO)mqummemRagiam
Administrator (RA) shall compile an inventory of hazardous waste sites within their respective
wmmmmwmmmaﬁnuavﬁh&mpﬁmumksmuw
by this MOU. TheEOde.AslnllMagmonwhicbagemyMbekadmdwhichﬂxallbe
suppont for sites of common jurisdiction. Sites for which neither agency has resources shall be
listed in a holding poo! until resources bécome available or priorities change. This process shall
berepeawdfuexhwbsequmtfmulyaummwﬁnplmxhisbiou The designation
oﬂeadagencymayhechmgedaanyﬁmbyagmemtofd\ugencb.

C. mmmnhnﬁmoflkadtguwymumadebywnsidaingumﬁadhw‘phb
ofthissect:‘on.hismbablethﬂmmd:.anonefxwrmybelppliublemuim.lnm
situations, more weight should be given 1 those factors listed first.

D. The lead agency as between DHS and SWRCB/RWQCB, for the cleanup of hazardous waste sites
shall be determined using the following guidance: -

1. DHS Mdbeﬂxkadagmyu:i&swbaedweisnousponsibkmy.
2. If the site does not meet the criteria in number 1 above, then the following conditions apply:

a Uafunasonabkenfmunmtxﬁmsmﬁnplmwd.mcmpmm‘bkm is
unwilling or is financially unabie to perform cleanup and the expenditure of state
Superfund monies is deemed appropriate to perform actual site cleanup, then DHS should
be the lead agency.

b. If the site is on the NPL, then DHS should be the lead agency.

c. If one agency has a significantly longer history of involvement working to clean up the
site, then it should be the lead agency.

d lftmsomceofuncmwnimﬁouisueakingundcrgoundmgemk.mme
RWQCB or a local agency, upon delegation by a Regional Board, or by contracting with
the state Board, should be the lead agency.

¢. If the contamination is primarily airbarne, then DHS should be the lead agency in
mﬂuﬁmﬁmmhkmwmuw&mﬂiqmmm
District.

f. lflbesiteisp:imrﬂyamﬂldnzriculmﬂxﬁvides.wwqucnd\ouldbeme
Jead agency.

g Hﬂwmdhmmhnﬁmhminxﬁvemine.mmekwoﬂdmndbeme
lead agency.

h. lfd\eeamimﬁonisemfuwdnaoils.d\enbﬁsmndbemekadm.

i. If the contamination is primarily impacting surface walers, then the RWQCB should be
the Jead agency.
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j lfdwmceofd\econummﬁonisaRCRAmguhwddkposa!fmﬂity.menDHS
should be the lead.

k. lfd\esmnuotmeemwnmﬁonisam-nmwfweﬁnpoundmengmme
RWQCB should be the lead agency.

1 lfmesmrceofd\econmnimﬁmislhndﬁuwlﬁchwmuotnmnallybereguhwdby
DHS, then the RWQCB shouldbemekadagencyhcomﬂtaﬁmwimuwwmh
mpaedWmMmagMde.

E. Notwithstanding a determination under Paragraph D of this section, DHS Regional Offices and the
RWQCB mymwwhkhagemyﬂnﬂbekadagmuapuﬁcMﬁw.Spedﬁc
exmplcsofdmaﬁuuwbmmispmvisimmxybcnsedmwbmmmﬁplemm
emﬁhﬁngwmmmbkmawbmmmannabm affects the determination; bowever,
other situations may warrant a decision using this provision.

F. ‘meagmcyduaminedlobethekadagmcyfmp.nposesofﬁwchnupmﬂeruﬁsMOUisnot
necessarily the lead agency for implementing programs of tasks that are applicable to the site but
not within its authority or jurisdiction. Where the support agency happens to have sole or primary
responsibility or exclusive capability for a program or task related to cleanup activities, then that
agency shall perform those required uskspursuamtoitsexcmsiveladaumoﬁtyinnmmu
consistent with its role under this MOU. Examples of such tasks and programs include, but are not
limited to, issuance of a National Pollutant Discharge Elimination System permit, approval of a
transportation plan, regulation of nonhazardous wastes, enforcement of the Toxic Pits Control Act,
approval of a solid waste water quality assessment test report, performance of a public health
evaluation, or the imposition of restrictions for land use. The support agency will coordinate all
activities described in this paragraph with the lead agency.

G. Any dispute regarding the determination of the lead agency shall be resolved pursuant 1o
Section VII.

V. RESPONSIBILITIES bF LEAD AND SUPPORT AGENCIES
A. Coordination Procedures
1. General

a mkadzgemyisrespmsiblefacoordinaﬁngmdmmmﬁcaﬁngwithwsuppon
agency in a timely mannez. This includes, but is not limited to, providing schedules,
tsechnical mmme.u\dwawmmmwlmm and responding to
eommmr.uu!y:is.evaluaﬁon.mdadvice;andmming.eonferﬁngmddiscusingthc

project.

b. The support agency is responsible for coordinating and communicating with the lead
agency in a timely manner. “This includes, but is ot limited to, providing notification
that selected sites are of particular interest; providing comment, analysis, evaluation, and
advice, especially that within the unique expertise of the agency; and meeting, conferring,
and discussing the project.

¢. EPA will be the lead agency for many sitcsliswdonmm.'n\eStmwindwignatu
state lead agency using the criteria specified in Section IV. The agency 0 designated has
the responsibility of maintaining communications between the State and EPA. This
agency does not have responsibility for ensuring completion of the tasks listed in
Section V B. However, this agency shall ensure that comments from all state agencies

5
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_ are transminied 10 EPA and shall coordinate the resolution of any disputes so that the
State presents only one position to EPA.

d  Neither agency will significantly change its procedures for the cleanup of hazardous
substances without notification to and review and comment from the other agency.
Examples of such changes include technica! guidance documents and spplicable
regulations.

2. Specific

a  Each agency will coordinate with the other agencies on its enfarcement activities as
specified in Section VL

b. The lead agency shall provide 1o the support agency any California Environmental
Quality Act (CEQA) documents at least ten working days priar t0 sending these
documents 10 the state clearinghouse. If the support agency decides to comment, it shall
6o 0 within ten working days after receipt, or during the formal review process as
mandated by CEQA.

c. The lead agency shall contact the support agency to identify ARARs for each specific site
at the following times:

(1) During the scoping phase of the remedial investigation/ feasibility study (RUFS) or
equivalent.

2 During the site characterization phase of the RI or equivalent.
(3) During the development of alternatives in the FS or equivalent.
(4) During Remedial Design (RD).

mmmmwﬁmwwmmaysm.mmfam.m
Jead agency shall apply the ARARs identified by the support agency or it shall provide to
mmm.ummwm&pmwhﬂmgmm&mu
the public, a written memorandum which identifies ARARs that will not be applied and
the reasons for such decisions.

For thase sites where EPA is the lead agency, the state lead agency as determined
.cca'dinztomisMOU.shaﬂnotinyPAofallARARsidenﬁﬁedbymeparﬁeswthis
agreement. However, the party identifying the ARARs shall be responsible for defending
the application of its ARARs should EPA elect not 10 apply them.

.} mmeMGMeﬁcm'bkm(m)mﬂndnﬁma
eqﬁnlmxclmmmpmsmhwnmlwﬁngdmﬁdocumcmmdpmvideawpywme
amngmnmwmﬁngdayspﬁawgamﬂpubﬁcdim’buﬁm.lm:
wppmagmcydecideswmmenni&wmdoaowimzowoﬂingdaynﬁuwipn
Unlesubmapuiodofﬁmeismunnllyapeedmon.mydispuudunbemolvedby
Section VIL '

e. mludagemyﬂnﬂp'ovid:mod\awchnhldocumms.nspeciﬁedhsmn
V.B.9..mdnotothewisetcfmedwlbove.wmﬁnnﬁmemfﬁcimtfcnviewmd
commem.Inallas&.lbekadngencysmllmvideakastlSmﬁngdaysfoueview
lndresponsebyasuppaugencyunlessashonapaiodofﬁmeismunnllylpeodupon.
The suppont agency shall respond, as appropriate, in a timely manner.

6
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B. Tasks
1. For sites listed on the NPL or in the DHS Site Mitigation annual work plan:

2. The lead agency shall be respoansible for ensuring completion of the following tasks:
(1) Identifying imminent threats and initiate removal actions (if necessary).
(2) ldentifying responsible pm:s.
(3) Issuing an order or entering into an enforceable agreement (if necessary).
(4) Coordinating enfarcement actions (see Enforcement and Settlemeat Section V).
(5) Establishing and maintaining an administrative record.
(6) Providing project oversight

(0  Assigning a remedial project manager.

(i) Maintaining a field presence including, if necessary, providing an on-scene
coordinator.

(iii) Preparing and maintaining site schedules and workplans.

Gv) Reviewing technical documents listed in Section 9 of this paragraph for
comment or approval.

(v) Managing applicable contracts.
(vi) Accounting for project costs.
U] Preparing" and/or reviewing RI/FS which includes:
()  Site characterization.
@) RA altematives. .
(iii) Risk assessment.

(8) Requiring and approving the Quality Assurance Project Plan (QAPP) and Sampling
and Analysis Plan (SAF).

(%) Providing technical documents to the support agency, including, but not limited to,
&s sppropriate:

@  Site schedule.
@) RUFS workplan.
(iii) RIreport

(iv) FS report
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() Health and Safety Plan.
(vi) QAPP.
(vii) SAP.
(viii) Community relations plan.
(ix) RAP.
(x) CEQA documents.
(x) Transporiation plan.
(10) Maintaining community relations:
@  Developing and implementing a community relations program.
(i) Managing any technical assistance grants.
(11) Compiling ARARS.
(12) Conducting a complete Public Health Evaluation (PHE) (as appropriate).
(13) Preparing and approving the RAP.
(14) Preparing and/or approving RD/RA
(15) Complying with CEQA.
(16) Recovering cost (f necessary).

(17) Overseeing operations and maintenance, including long-term monitoring (if
necessary).
(18) Restricting land use (as appropriate).

b. The mppona.gmcydnnbetwponsiblefornvicwing and, if appropriate, providing
comments on the documents lisied in Section V.B.La.(9) within the time periods
determined utilizing Section V.A.2. or the lead agency may assume that the support
agency does not have any comments. Additionally, the support agency shall always
mﬁwamtam.mmwmnsbsammﬁngmm
exclusive authority or capability.

2. For sites pot lisied on the NPL nor on the DHS Site Mitigation annual work plan:

a. ‘The lead agency shall be responsible for easuring completion of the following tasks:

(1) Conducting removal actions (if pecessary).
(2) 1dentifying a responsible party.
(3) Coordinating enforcement action (see Enforcement and Senicment. Section VI).
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| (4) Establishing and maintaining an administrative record.
(5) Providing project oversight.
()  Assigning a project manager.
(i) Preparing and maintaining site schedules and workplans.
(iii) Reviewing technical documents.
(iv) Maintaining a field presence, as necessary.
(6) Preparing or approving an Employee Health and Safety Plan,
(7 Characterizing the nature and extent of the problem.
(8) Requiring and approving quality assurance and sampling plans.
(9 Evaluating cleanup alternatives.
(10) Complying with CEQA.
(11) Conducting community relations.
(12) Preparing or approving the cleanup plan.
(13) Overseeing cleanup.
(14) Providing technical reports to the support agency.

b. The support agency shall be responsible for reviewing and, if appropriate, providing
writien comments on the documents submitted pursuant to Section V.B.2.a within the
time periods determined utilizing Section V.A.2. or the lead agency may assume that the
suppart agency does not have any comments. Additionally, the support agency shall
always respond to a request for ARARSs, and shall perform tasks as sppropriate according
to its exclusive authority or capability.

C. Technical Requirements

1. The following outputs or items, in whole or in part, are required to be addressed for the
completion of RAs at hazardous waste sites:

a. For sites Listed on the NPL or in the DHS Site Mitigation annual work plan:
(1) RAs (if needed). ,
(2) Identification of responsible parties.
(3) Enforceable agreement or arder.
(4) Cooperative agreement.
(5 Administrative record.
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(6) Remedial project manager.
(7) On-scene coordinator.
(8) Site schedule.
() Workplans.
(10) Community relations plan.
(11) QAPP.
(12) SAP.
(13) RL
@®  Site history.
(i) Identification of sources.
(iii)  Site characterization.
(14) ARARs.
(15) FS.
(16) Record of decision RODYRAP
(17 RD
(18) RA.
(19) PHE. |
(20) CEQA document.
(21) Health and Safety Plan.
(22) Transportation plan (if needed).
b. For sites not listed on the NPL nor in the DHS Site Mitigation annual wox.k plan:
(1) RAs.
(2) Identification of responsible parties.
() Administrative record. -
(4) Remedial project manager.
(5) Site schedule.
(6) Workplan.

10
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(M Quality assurance plan.
(8) Sampling and analysis plan.
(3 RAP or cleanup plan.
(®  Site history.
(i) Identification of sources.
(iii)  Site characterization.
(Gv) Feasible remedial altemative.
) RD.
(10) Community relations plan.
(11) RA.
(12) Employee Health and Safety Plan,
(13) Community Health and Safety Plan (if needed).
(14) CEQA compliance.
(15) Transportation plan (if needed).

2. The agencies shall define these requirements, as appropriate, according to 40 CFR 300 et seq. ,
and HSC 25350 et seq., in addition 10 the guidance documents listed in Attachment A.

VL. ENFORCEMENT AND SETTLEMENT

A. For purposes of this MOU, enfarcement means the action by an agency to compel performance by
a responsible party, such as the issuance of an order or the filing of a complaint. Sewlement means
the resolution by agreement with the responsible party, in whole or in part, of maters in dispute,
such as the performance required for satisfactory remedial action, claims for money, or liability.

B. The lead agency will communicate with the other agencies regarding its enforcement and settlement
activities for hazardous waste sites. Communication means, for example, notification at least 10
ing days in advance, if feasible, of a decision 1o issue an order or to initiate settlement
pegotiations; provision of enforcement or settlement documents for information or for review and
comment; and, to the extent feasible, modification of a proposed order or agreement 10 incorporate
the other agency’s concerns. Staffs will meet and confer, as necessary, during drafting of
enforcement and settlement documents.

C. Unnecessary or redundant enforcement documents are to be avoided. Neither agency will take
enforcement actions that are not compatible or complementary to the enforcement actions of the
other agencies. To the extent possible, consistent with preserving their respective authority or
m&u,whmwﬂmdmmmmmﬂswmmmnﬂbhpzﬁum
respond 1o consistent direction. »

11
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D. To the extent practicable, each agency will assist the other in enforcement. Information that may
be used to determine compliance or noncompliance will be transmitied to the enforcing agency as
s00n as possible bat no later than 15 working days afier being obtained and formalized.

E. Upon a determination of noncompliance with an administrative order and a decision o pursue
litigation (Le. , referral 1o the Attorney General or filing a complaint), the responsible agency will
notify the other ageacies at least seven working days prior to referring a mater to the Auomey
General. Exch agency will coordinate its legal actions 1o the extent practicable so that the Anorney
General may bring joined or consolidated causes of action.

F. Negotiations may be commenced with a responsible party to enter into an enfarceable agreement
either 1o take cleantp action without the issuance of an order, to resolve noncompliance with an
order that has beea issued, or 10 resolve causes of action alleged in complaint. All decisions to
negotiate with a responsible party will be coardinated between the agencies.

G. The lead agency will act as lead spokesperson for the negotiating team. The lead spokesperson will
be responsible only for initiating and maintaining communications with the responsible parties,
for coordinating the State's position, and for directing the agenda for settlement. The negotiating
team will be composed of representatives from each agency with authority, with legitimate claims,
and electing to participate. For purposes of dispute resolution in Federal Facility Agreements
(FFAs), the lead agency and support agency may agree 10 designate which state agency will cast
the State's vote.

Each agency is responsible for presenting its respective position. If an agency fails to attend
negotiations or to meet other negotiating responsibilities without good cause, or without notifying
the other participaing agency in advance, then that agency must either defer to pegotiating
participants on issoes discussed at the missed negotiation or withdraw from further negotiations
relative to that panicular site.

However, where practicable, in order o avoid unnecessary expenditure of resources for conducting
negotiations, the scpport agency, after prior notification to and agreement by the Jead agency, may
elect to withdraw from or not participate in active negotiations, either tempararily or permanently.
In such cases, the support agency is responsible for providing 10 the lead agency the details of their
specific concerns regarding settlement. If this information is not provided, the lead agency will
negotiate in the best interest of the State, but will have no responsibility 10 negotiate on behalf of
the support agency issues for which the lead agency has neither authority nor assistance.

Wbent.hcmppomgemydocsno(mdmgoﬁaﬁons.dwkadagmyisnspomibkfaobnining
for the support agency terms of settlement identical to its own, provided that: the support agency
pmﬁﬂaﬁemyhdmmﬁmmdnﬁsumebdwbdagmymmtn&kq&ﬁm;md
mmwwwmwmmmmmumuﬁmnmudme
lead agency (“ideatical terms” means similar percentage of settlement request or similar conditions
as opposed 10 a dallar-for-dollar separation). Moreover, the lead agency is responsible for notifying
thesuppmagmifnewimxsaﬁsewhichmaybewidﬁnu\esolcwthorityorﬂ\ewppm
m,bmmumumymumwmimmmmorm
pegotiations addressing such issues. The negotiation of FFAs with the federal government is an
example of when this situation may occur. In this example, the Jead agency will not seutle for
recovery of their costs without includifig those similarly justifiable costs of the support agency.

H. All communications with a responsible party related 1o negotiations will be coardinated by the lead —
mw.msmmwmgmmum&mymmqmm
such documents which are confidential will be maintained in a manner consistent with any
applicable requirements for confidentiality.
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1. Each agency will support the other daring negotiations. A single position is essential, and the
agency advocating the most conservative or stringent position will be responsible for defending its
position. A disagreeing agency will remain silent or request a recess. All agencies involved should
meet prior 10 each negotiating session in order 10 minimize disagreements.

J. Before agreement or settlement with responsible parties can be reached, the concems and claims of
uchagemyug:rdingmeissmswhewdmambdwinberesolved.Anagcmywillnot
sertle independently with responsible parties without advance concurrence by the other participating
parties. Disputes shall be seutled pursuant 10 the procedure described in Section VIL

K. Settlement with a responsible party will xclude provision for payment by the responsible party
for all oversight costs incurred or 10 be incurred by any negotiating agency that will participate in
the RA procedure.

VIL DISPUTE RESOLUTION

A. Disputes shall be resolved, if at all possible, through informal discussion, negotiation, and
consensus. Such informal discussions may, if necessary, include staff at all levels, including those
listed in Section VILB.L If the dispute cannot be resolved informally within a reasonable length of
time or if continuing nonresolution of the dispute would place either party at a disadvantage, then
eitherpanymaynot.ify:heotherpam‘thalmchadiswwexistsmdexemisethefmnald@uw
resolution procedure described below.

B. Disputes shall be resolved formally using the following procedure:

1. Jointly the staffs of the agencies involved in the dispute shall prepare a memorandum
describing the dispute. The lead agency shall provide copies to the appropriate RA of the
Toxic Substances Control Program (TSCP) and to the Executive Officer (EO) of the
appropriate Regional Board. The memorandum shall address and explain all sides to the
dispuw.dmnmdwwmeqmdezhmommmdeddadﬁmmdﬂnnpmﬁdndmby
which a decision is needed. The kead staff person for each agency shall co-sign the
memorandum prior to submitting it to management.

2. 1If the DHS RA and the RWQCB EO cannot resolve the dispute within the time requested in
the memorandum, then they will jointly present written notification of the dispute to both the
Executive Director (ED) of the SWRCB and the Deputy Director of the TSCP.

3. 1If the SWRCB ED and the TSCP Deputy Director cannot resolve the dispute within 30
mkndardaysﬁunﬂmhyﬂzmmndumkdeﬁvaedwm.MU:mnamdummn
be delivered 10 the SWRCB and the Director of DHS. If within 30 calendar days they cannot
tuolwﬂudispuw.memmmudeﬁvuedwﬂw&aetzydﬁnvimmaml
Affairs and 10 the Secretary of Health and Welfare. If within 30 calendar days they cannot
resolve the dispute, the memarandum shall be delivered to the Governor.

4. Wbenﬂwdispuwkwlved.avﬁmdedﬁmd\qnbepmvidedwaﬂwﬁawmismou.
C. Duringwchﬁmethnanyfamalainfamddispumisnayuresohed,neiqumwm

comment adversely in public. The time required 10 resolve a dispute shall not be used to
unnecessarily or unfairly delay action by either agency.
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Toxic Substances Control Program
Department of Health Services State of California
State of California

Date: ) /} [/ '/QD Date: __;ZZA&Q__.
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ATTACHMENT A

APPLICABLE LAWS, REGULATIONS, AND GUIDANCE DOCUMENTS
California Water Code.
California Health and Safety Code.
Titles 22/23 (Subchapter 15) California Code of Regulations.
California Environmental Quality Act.
National Oil and Hazardous Substances Contingency Plan.
Guidance for Conducting Remedial Investigations and Feasibility Studies Under CERCLA.
Superfund Publi: Health Evaluation Manual.
Superfund Exposure Assessment Manual.
Methodology for Characterization of Uncertainty in Exposure Assessments.
RCRA Ground-Water Monitaring Technical Enfarcement Guidance Document.
‘The Endangerment Assessment Handbook.
Superfund Remedial Design and Remedial Action Guidance.
Standard Operation Safety Guides (OSWER).

Occupational Safety and Health Guidance Manual for Hazardous Waste Site Activities (DHS
(NIOSH)). '

Data Quality Obgectives for Remedial Response Activities (OSWER).
Samplers and Sampling Procedures for Hazardous Waste Sources (EPA).
A Compendium of Superfund Field Operations Methods.

Handbook on Remedial Action on Waste Disposal Sites.

Uncoatrolled Razardous Waste Site Ranking System—A User's Manual.
Community Relations in Superfund: A Handbook (EPA) 03/86.

The California Site Mitigation Decision Tree Manual.

Small Sil.e Cleanap Guidance Document (to be completed).

Leaking Underground Fuel Tank Manual.
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24,
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ATTACHMENT B

ACRONYMS USED IN THE MEMORANDUM OF UNDERSTANDING

AIP -

ARARS
CERCLA
CEQA
DHS

DSMOA

EPA
FFA
FS
HSC
MOA
MOU
NPL
PHE

PEREYS

ROD
RWQCB

Agreement In Principle

Applicable or Relevant and Appropriate Requirements
Comprehensive Environmental Response, Compensation, and Liability Act
California Environmental Quality Act

Department of Health Services

U.S. Department of Energy

Defense (Department)-State Memorandum of Agreement
Executive Director

Executive Officer

U.S. Environmental Protection Agency, Region 9
Federal Facility Agreement

Feasibility Study

Health and Safety Code

Memorandum of Agreement

Memaorandum of Understanding

National Priorities List

Public Health Evaluation

Quality Assurance Project Plan

Remedial Action or Regional Administrator
Remedial Action Plan (State equivalent 10 ROD)
Resource Conservation and Recovery Act

Remedial Design ’

Remedial Investigation

Record of Decision (Federal equivalent to RAP)
Regional Water Quality Control Board
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27

28.
29.

SAP
SWRCB
TAC
TSCP
wC

Sampling and Analysis Plan

State Water Resources Control Board
Technical Advisory Committee
Taxic Substances Control Program
Water Code
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